Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

001

151222 1:00 P.M.

AWARD RECOMMENDED to
20 WORK DAYS Late Start Date:

Contract ID:

04/04/16

IM-NHS-029-6(201)147--03-97
BRIDGE REPLACEMENT - PPCB

WOODBURY Prj Awd Amt: $2,269,164.54
I-29

NORTHBOUND I-29 OVER FLOYD BLVD. IN SIOUX
CITY

IM-NHS-029-6(205)148--03-97
BRIDGE REPLACEMENT - PPCB
WOODBURY Prj Awd Amt:
I-29

SIOUX CITY AREA INTERSTATE/I-29 (NBL)
FRONTAGE RD./ PIERCE ST.

$1,867,201.07

OVER SB

IM-NHS-029-7(34)148--03-97
BRIDGE NEW - PPCB
WOODBURY

I-29

NORTHBOUND I-29 OVER PERRY CREEK CONDUIT

Prj Awd Amt: $522,574.17

Other Projects Are Also Included In This Contract

97-0297-049

KNIFE RIVER MIDWEST LLC

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Run Date: 12/28/15
Page: 001 1
Primary County: WOODBURY
Established DBE Goal: 3.00 %

IM-NHS-029-6(203)147--03-97
BRIDGE REPLACEMENT - PPCB
WOODBURY Prj Awd Amt:
I-29

NORTHBOUND I-29 OVER VIRGINIA STREET IN
SIOUX CITY

$2,438,019.41

IM-NHS-029-6(206)147--03-97

BRIDGE REPLACEMENT - STEEL GIRDER

WOODBURY Prj Awd Amt: $3,786,733.71
I-29

NEBRASKA ST. RAMP B OVER

VIRGINIA ST. AND VIRGINIA ST. RAMP D

IM-NHS-029-7(35)149--03-97
BRIDGE REPLACEMENT - PPCB
WOODBURY Prj Awd Amt:
I-29

WESLEY PKWY. RAMP B OVER PERRY CREEK CONDUIT

$680,564.14

KNIFE RIVER CORPORATION D/B/A KNIFE RIVER
Bid Winner - Met the established DBE

GFE to DBE responsiveness:

MIDWEST LLC

KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC

GODBERSEN-SMITH CONSTRUCTION CO.

& SUBSID.

Goal
TOTAL % OVER
BID LOW BID
$ 63,444,136.30 100.00 %
$ 64,270,050.38 101.30 %



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 12/28/15
Page: 001 2

('LINEAR FEET' ITEM) PILE CASING, CMP,

Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) GO020 | )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et e et et et
SECTION 0001 DESIGN NO. 0817; A 223'-11 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-029-6(201)147--03
\ \ \
0010 2402-2720000 625.000 CY | 126.68000 79175.00| 25.00000 15625.00|
EXCAVATION, CLASS 20 | | \
0020 2403-0100010 187.600 CY | 580.60000 108920.56| 595.00000 111622.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0030 2403-7000210 478.000 CY | 700.07000 334633.46]| 625.00000 298750.00|
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0040 2404-7775000 11873.000 LB | 1.27000 15078.71| 0.95000 11279.35|
REINFORCING STEEL | | |
0050 2404-7775005 139094.000 LB | 1.21000 168303.74 | 1.15000 159958.10]|
REINFORCING STEEL, EPOXY COATED | | |
0060 2404-7775009 10618.000 LB | 3.17000 33659.06| 3.75000 39817.50|
REINFORCING STEEL, STAINLESS STEEL | | \
0070 2407-0564055 5.000 EACH | 11611.90000 58059.50| 9500.00000 47500.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD55 \ \
0080 2407-0564060 5.000 EACH | 12667.53000 63337.65] 10200.00000 51000.00|
BEAMS, PRETENSIONED PRESTRESSED | \ \
CONCRETE, BTD60 | |
0090 2407-0564105 5.000 EACH | 19001.30000 95006.50] 17500.00000 87500.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD105 | |
0100 2408-7800000 4258.000 LB | 3.17000 13497.86| 2.90000 12348.20]|
STRUCTURAL STEEL | |
0110 2414-6424119 236.800 LF | 150.59000 35659.71| 130.00000 30784.00|
CONCRETE BARRIER RAILING, AESTHETIC | | |
0120 2501-0201284 15000.000 LF | 52.78000 791700.00] 54.00000 810000.00|
PILES, STEEL, HP 12 X 84 \ \ \
0130 2501-8400172 LUMP | 131953.46000 131953.406| 90000.00000 90000.00]
TEMPORARY SHORING | | \
0140 2507-2638610 495.000 SY | 105.56000 52252.20| 55.00000 27225.00]
CONCRETE SLOPE PROTECTION | | |
0150 2526-8285000 LUMP | 7917.21000 7917.21 | 8000.00000 8000.00|
CONSTRUCTION SURVEY | | |
0160 2533-4980005 LUMP | 172067.31000 172067.31 ] 75000.00000 75000.00 |
MOBILIZATION | |
0170 2599-9999009 281.000 LF | 105.56000 29662.36] 35.00000 9835.00]
| | |
| | |

24 INCH



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) GO0020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et e et et et
0180 2599-9999014 2124.000 SF | 33.78000 71748.72 | 32.00000 67968.00 |
("SQUARE FEET' ITEM) INTEGRAL THIN | | |
VENEER BRICK | |
0190 2599-9999018 82.500 SY | 79.17000 6531.53] 20.00000 1650.00|
("SQUARE YARDS' ITEM) SUBSURFACE | | |
DRAINAGE MATTING | | \

SECTION TOTALS | S 2,269,164.54| S 1,955,862.15| S
————————————————————————————————————————— -
SECTION 0002 DESIGN NO. 1017; A 234'-0 X 36'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-029-6(203)147--03-

\ \ \

0200 2402-2720000 600.000 cCY | 105.56000 63336.00 | 25.00000 15000.00|
EXCAVATION, CLASS 20 | | |

0210 2403-0100010 184.500 CY | 580.60000 107120.70| 595.00000 109777.50|
STRUCTURAL CONCRETE (BRIDGE) | | |

0220 2403-7000210 484.400 CY | 699.88000 339021.87] 625.00000 302750.00]
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |

0230 2404-7775000 11616.000 LB | 1.27000 14752 .32 0.95000 11035.20|
REINFORCING STEEL | \ \

0240 2404-7775005 139908.000 LB | 1.21000 169288.68| 1.15000 160894.20|
REINFORCING STEEL, EPOXY COATED | | |

0250 2404-7775009 10735.000 LB | 3.17000 34029.95| 3.75000 40256.25|
REINFORCING STEEL, STAINLESS STEEL | | |

0260 2407-0564055 5.000 EACH | 11611.90000 58059.50| 9500.00000 47500.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD55 | |

0270 2407-0564060 5.000 EACH | 12667.53000 63337.65| 10200.00000 51000.00]
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTD60 \ \

0280 2407-0564115 5.000 EACH | 20584.74000 102923.70| 19500.00000 97500.00 |
BEAMS, PRETENSIONED PRESTRESSED | \ \
CONCRETE, BTD115 | |

0290 2408-7800000 4135.000 LB | 3.17000 13107.95] 2.90000 11991.50]
STRUCTURAL STEEL | |

0300 2414-6424119 242.000 LF | 149.64000 36212.88| 130.00000 31460.00]
CONCRETE BARRIER RAILING, AESTHETIC | \

0310 2501-0201284 15060.000 LF | 52.78000 794866.80] 54.00000 813240.00]
PILES, STEEL, HP 12 X 84 | | |

0320 2501-6335010 110.000 LF | 52.78000 5805.80| 32.00000 3520.00|
PREBORED HOLES | |

0330 2501-8400172 LUMP | 258628.78000 258628.78]| 60000.00000 60000.00|

| | |

TEMPORARY SHORING



IOWA DEPARTMENT OF TRANSPORTATION

BEAMS, PRETENSIONED PRESTRESSED

Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) GO0020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et e et et et
0340 2507-2638610 518.000 SY | 105.56000 54680.08] 55.00000 28490.00]|
CONCRETE SLOPE PROTECTION | | |
0350 2526-8285000 LUMP | 7917.21000 7917.21 8000.00000 8000.00]
CONSTRUCTION SURVEY | \ \
0360 2533-4980005 LUMP | 226959.95000 226959.95] 75000.00000 75000.00|
MOBILIZATION | | |
0370 2599-9999009 130.000 LF | 105.56000 13722.80| 35.00000 4550.00]
('"LINEAR FEET' ITEM) PILE CASING, CMP, | | |
24 INCH | | |
0380 2599-9999014 2111.000 SF | 33.78000 71309.58]| 32.00000 67552.00 |
('"SQUARE FEET' ITEM) INTEGRAL THIN | | |
VENEER BRICK FOR | | |
0390 2599-9999018 37.100 SY | 79.17000 2937.21| 20.00000 742 .00
("SQUARE YARDS' ITEM) SUBSURFACE | \ \
DRAINAGE MATTING | | |
SECTION TOTALS | $ 2,438,019.41| $ 1,940,258.65] $
————————————————————————————————————————— R et R e et e T e e
SECTION 0003 DESIGN NO. 1217; A 189'-0 X 43'-9 PRETENSIONED PRESSTRESED CONCRETE BEAM BRIDGE IM-NHS-029-6(205)148--03-
\ \ \
0400 2401-6750001 LUMP | 105562.77000 105562.77] 30000.00000 30000.00]|
REMOVALS, AS PER PLAN | | |
0410 2402-2720000 740.000 CY | 105.56000 78114.40| 25.00000 18500.00]
EXCAVATION, CLASS 20 | \ \
0420 2402-2723000 60.000 CY | 105.56000 6333.60] 45.00000 2700.00]
EXCAVATION, CLASS 23 | | |
0430 2403-0100010 143.300 CY | 580.60000 83199.98]| 595.00000 85263.50]
STRUCTURAL CONCRETE (BRIDGE) | | |
0440 2403-7000210 461.200 CY | 700.59000 323112.11] 625.00000 288250.00|
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0450 2404-7775000 23215.000 LB | 1.27000 29483.05] 0.95000 22054.25]
REINFORCING STEEL | | |
0460 2404-7775005 93443.000 LB | 1.21000 113066.03] 1.15000 107459.45]
REINFORCING STEEL, EPOXY COATED | | |
0470 2404-7775009 4918.000 LB | 3.17000 15590.06] 3.75000 18442.50]
REINFORCING STEEL, STAINLESS STEEL | | |
0480 2407-0563050 6.000 EACH | 10556.28000 63337.68] 8500.00000 51000.00]
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC50 \ \
0490 2407-0563065 6.000 EACH | 12139.72000 72838.32| 10000.00000 60000.00]
| \ \
| | |

CONCRETE, BTC65



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) GO020 | )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— et e et et et
0500 2407-0563070 6.000 EACH | 12667.53000 76005.18] 11250.00000 67500.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTC70 | |
0510 2408-7800000 5151.000 LB | 3.17000 16328.67] 2.95000 15195.45]
STRUCTURAL STEEL | |
0520 2414-6424119 209.000 LF | 158.71000 33170.39] 135.00000 28215.00]
CONCRETE BARRIER RAILING, AESTHETIC \ \
0530 2501-0201057 9760.000 LF | 42.23000 412164.80] 43.00000 419680.00|
PILES, STEEL, HP 10 X 57 | | \
0540 2501-6335010 330.000 LF | 52.78000 17417.40] 50.00000 16500.00]|
PREBORED HOLES | |
0550 2501-8400172 LUMP | 184734.85000 184734.85] 95000.00000 95000.00 |
TEMPORARY SHORING | | |
0560 2507-2638610 554.500 SY | 105.56000 58533.02]| 55.00000 30497.50]
CONCRETE SLOPE PROTECTION | | |
0570 2526-8285000 LUMP | 7389.39000 7389.39] 7500.00000 7500.00|
CONSTRUCTION SURVEY | | |
0580 2533-4980005 LUMP | 116119.05000 116119.05] 85000.00000 85000.00|
MOBILIZATION | \
0590 2599-9999014 1549.000 SF | 33.78000 52325.22] 32.00000 49568.00|
('"SQUARE FEET' ITEM) INTEGRAL THIN | | |
VENEER BRICK | |
0600 2599-9999018 30.000 SY | 79.17000 2375.10] 20.00000 600.00]
('"SQUARE YARDS' ITEM) SUBSURFACE | | |
DRAINAGE MATTING | | |
SECTION TOTALS | $ 1,867,201.07] $ 1,498,925.65] $
————————————————————————————————————————— R ettt B et bt e e L e
SECTION 0004 DESIGN NO. 1617; A 570'-0 X 26'-0 CONTINUOUS WELDED PLATE GRIDER BRIDGE IM-NHS-06(206)147--03-9
\ \ \
0610 2402-2720000 440.000 cCY | 105.56000 46446.40| 25.00000 11000.00]|
EXCAVATION, CLASS 20 | | |
0620 2403-0100010 123.300 cCY | 580.60000 71587.98]| 595.00000 73363.50]
STRUCTURAL CONCRETE (BRIDGE) | \ \
0630 2403-7000210 714.700 CY | 695.29000 496923.76| 625.00000 446687.50]
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0640 2404-7775000 11659.000 LB | 1.27000 14806.93| 0.95000 11076.05]
REINFORCING STEEL | | |
0650 2404-7775005 235830.000 LB | 1.21000 285354.30] 1.15000 271204.50]
REINFORCING STEEL, EPOXY COATED | | |
0660 2404-7775009 7676.000 LB | 3.17000 24332.92] 3.75000 28785.00]
| | |

REINFORCING STEEL, STAINLESS STEEL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 6
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) GO020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
0670 2408-7800000 926401.000 LB | 1.56000 1445185.56| 1.70000 1574881.70]
STRUCTURAL STEEL | | |
0680 2413-1200000 55.300 LF | 211.13000 11675.49| 210.00000 11613.00|
STEEL EXTRUSION JOINT WITH NEOPRENE | | |
0690 2413-1200100 55.300 LF | 42.23000 2335.32] 25.00000 1382.50]
NEOPRENE GLAND INSTALLATION AND TESTING | | |
0700 2414-6424119 1163.900 LF | 117.44000 136688.42| 110.00000 128029.00]
CONCRETE BARRIER RAILING, AESTHETIC | | |
0710 2434-0000100 14.000 EACH | 4750.32000 66504.48 | 6000.00000 84000.00 |
DISC BEARING ASSEMBLIES | | |
0720 2499-2300002 LUMP | 47503.25000 47503.25]| 45000.00000 45000.00 |
BRIDGE DRAINAGE SYSTEM | | |
0730 2501-0201284 13090.000 LF | 52.78000 690890.20| 54.00000 706860.00 |
PILES, STEEL, HP 12 X 84 | | |
0740 2507-2638610 242.000 SY | 105.56000 25545.52| 55.00000 13310.00|
CONCRETE SLOPE PROTECTION | | |
0750 2526-8285000 LUMP | 8445.02000 8445.02 8500.00000 8500.00|
CONSTRUCTION SURVEY | | |
0760 2533-4980005 LUMP | 269185.06000 269185.06| 120000.00000 120000.00]
MOBILIZATION | |
0770 2599-9999009 639.000 LF | 105.56000 67452.84 | 35.00000 22365.00]
('"LINEAR FEET' ITEM) PILE CASING, CMP, | | |
24 INCH | | I
0780 2599-9999010 LUMP | 12087.36000 12087.36| 16000.00000 16000.00 |
('"LUMP SUM' ITEM) TERRA COTTA PANELS, | |
PREPARE AND INSTALL | | |
0790 2599-9999014 1626.000 SF | 33.78000 54926.28 | 32.00000 52032.00 |
('"SQUARE FEET' ITEM) INTEGRAL THIN | | |
VENEER BRICK FOR | | |
0800 2599-9999018 23.000 SY | 42.23000 971.29] 85.00000 1955.00]
("SQUARE YARDS' ITEM) SLOPE PROTECTION, | | |
WASHED GRAVEL | |
0810 2599-9999018 99.600 sSY | 79.17000 7885.33| 20.00000 1992.00]
("SQUARE YARDS' ITEM) SUBSURFACE | \
DRAINAGE MATTING | | |
SECTION TOTALS | $ 3,786,733.71] $ 3,630,036.75] S
—————————————————————————————————————————— et Rttt e
SECTION 0005 DESIGN NO. 1417; A 85' X 36'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-029-7(34) 148--03-97
\ \ \
0820 2402-2720000 56.000 CY | 105.56000 5911.36| 25.00000 1400.00]
| |

EXCAVATION, CLASS 20



Bid Order: 001

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-0297-049

Primary County:

Run Date: 12/28/15
Page: 001 7

WOODBURY

Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) G0020 \ )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT [ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— -
0830 2403-0100010 85.700 CY | 738.94000 63327.16] 595.00000 50991.50]
STRUCTURAL CONCRETE (BRIDGE) | | |
0840 2403-7000210 128.400 cCY | 844.50000 108433.80] 625.00000 80250.00]|
HIGH PERFORMANCE STRUCTURAL CONCRETE | | |
0850 2404-7775000 535.000 LB | 1.27000 679.45] 2.00000 1070.00|
REINFORCING STEEL | | |
0860 2404-7775005 36125.000 LB | 1.21000 43711.25| 1.15000 41543.75|
REINFORCING STEEL, EPOXY COATED | | |
0870 2404-7775009 3774.000 LB | 3.17000 11963.58]| 3.75000 14152.50]
REINFORCING STEEL, STAINLESS STEEL \ \ \
0880 2407-0562885 5.000 EACH | 16890.04000 84450.20| 17000.00000 85000.00]|
BEAMS, PRETENSIONED PRESTRESSED | | \
CONCRETE, BTBS85 | |
0890 2408-7800000 1463.000 LB | 3.17000 4637.71| 3.00000 4389.00]|
STRUCTURAL STEEL | \
0900 2414-6424038 88.500 LF | 234.88000 20786.88| 200.00000 17700.00]|
CONCRETE BARRIER RAIL, 3'-8" | \ \
0910 2501-0201284 1445.000 LF | 63.34000 91526.30] 54.00000 78030.00]|
PILES, STEEL, HP 12 X 84 | | |
0920 2501-6335010 464.000 LF [ 52.78000 24489.92| 175.00000 81200.00]|
PREBORED HOLES | |
0930 2526-8285000 LUMP | 6333.77000 6333.77] 6500.00000 6500.00]
CONSTRUCTION SURVEY | | |
0940 2533-4980005 LUMP | 47503.25000 47503.25| 65000.00000 65000.00]
MOBILIZATION | |
0950 2599-9999018 111.400 SY [ 79.17000 8819.54] 20.00000 2228.00]|
('"SQUARE YARDS' ITEM) SUBSURFACE | | \
DRAINAGE MATTING | | |
SECTION TOTALS | $ 522,574.17| $ 529,454.75] $
————————————————————————————————————————— e e et
SECTION 0006 DESIGN NO. 1717; A 90'-0 X 48'-7 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-029-7(35)149--03-9
\ \ \
0960 2401-6745625 LUMP | 36946.97000 36946.97| 30000.00000 30000.00]|
REMOVAL OF EXISTING BRIDGE | | |
0970 2402-2720000 88.000 CY | 105.56000 9289.28] 25.00000 2200.00]|
EXCAVATION, CLASS 20 | | |
0980 2403-0100010 56.200 CY | 738.94000 41528.43| 595.00000 33439.00]|
STRUCTURAL CONCRETE (BRIDGE) | | \
0990 2403-7000210 178.100 CY | 844.50000 150405.45] 625.00000 111312.50]
| | |

HIGH PERFORMANCE STRUCTURAL CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 8
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) GO020 | )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
1000 2404-7775000 206.000 LB | 1.27000 261.62| 2.00000 412.00]

REINFORCING STEEL | | |
1010 2404-7775005 47276.000 LB | 1.21000 57203.96]| 1.15000 54367.40|

REINFORCING STEEL, EPOXY COATED | | |
1020 2404-7775009 1560.000 LB | 3.17000 4945.20] 3.75000 5850.00]

REINFORCING STEEL, STAINLESS STEEL | | \
1030 2407-0562890 6.000 EACH | 16890.04000 101340.24 | 17500.00000 105000.00|

BEAMS, PRETENSIONED PRESTRESSED | | |

CONCRETE, BTB90 \ \
1040 2408-7800000 2174.000 LB | 3.17000 6891.58| 3.00000 6522.00|

STRUCTURAL STEEL | \
1050 2414-6424110 200.800 LF | 124.04000 24907.23] 110.00000 22088.00]

CONCRETE BARRIER RAILING | | |
1060 2501-0201284 2000.000 LF | 63.34000 126680.00| 54.00000 108000.00|

PILES, STEEL, HP 12 X 84 | | |
1070 2501-6335010 754.000 LF | 52.78000 39796.12| 175.00000 131950.00]|

PREBORED HOLES | |
1080 2507-2638620 283.000 SY | 63.34000 17925.22| 48.00000 13584.00|

MACADAM STONE SLOPE PROTECTION | | |
1090 2507-2638660 10.000 sY | 63.34000 633.40]| 55.00000 550.00]

BRIDGE WING ARMORING - MACADAM STONE | |
1100 2526-8285000 LUMP | 6333.77000 6333.77| 6500.00000 6500.00|

CONSTRUCTION SURVEY | | \
1110 2533-4980005 LUMP | 47503.25000 47503.25| 65000.00000 65000.00]

MOBILIZATION | |
1120 2599-9999018 100.700 SY | 79.17000 7972.42 | 20.00000 2014.00]

("SQUARE YARDS' ITEM) SUBSURFACE | | |

DRAINAGE MATTING | \ \

SECTION TOTALS | S 680,564.14| S 698, 788.90] S
—————————————————————————————————————————— -
SECTION 0007 DESIGN NO. 1817; A 209'-0 X 70'-4 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE IM-NHS-029-7(40)149--03-

\ \ \

1130 2301-0685550 1336.200 SY | 184.73000 246836.23] 165.00000 220473.00]
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
1140 2401-6745625 LUMP | 73893.94000 73893.94 | 85000.00000 85000.00|
REMOVAL OF EXISTING BRIDGE | | |
1150 2402-2720000 658.000 CY | 52.78000 34729.24 | 25.00000 16450.00 |
EXCAVATION, CLASS 20 | | |
1160 2403-7000210 875.800 CY | 844 .50000 739613.10] 625.00000 547375.00]
| | |

HIGH PERFORMANCE STRUCTURAL CONCRETE
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B et et ettt e ittt
1170 2404-7775000 28756.000 LB | 1.27000 36520.12| 0.95000 27318.20]
REINFORCING STEEL | | |
1180 2404-7775005 160674.000 LB | 1.21000 194415.54 | 1.15000 184775.10|
REINFORCING STEEL, EPOXY COATED | | |
1190 2404-7775009 9158.000 LB | 3.17000 29030.86] 3.75000 34342 .50
REINFORCING STEEL, STAINLESS STEEL | | |
1200 2407-0562850 9.000 EACH | 11084.09000 99756.81| 9500.00000 85500.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB50 | |
1210 2407-0562860 9.000 EACH | 12667.53000 114007.77] 10750.00000 96750.00 |
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB60 | |
1220 2407-0562895 9.000 EACH | 17945.67000 161511.03| 17500.00000 157500.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB95 \ |
1230 2408-7800000 26493.000 LB | 3.17000 83982.81| 2.90000 76829.70|
STRUCTURAL STEEL | |
1240 2412-0000100 2354.200 SY | 2.84000 6685.93| 2.50000 5885.50]
LONGITUDINAL GROOVING IN CONCRETE | | |
1250 2414-6424038 212.000 LF | 84.45000 17903.40]| 85.00000 18020.00]
CONCRETE BARRIER RAIL, 3'-8" | | |
1260 2414-6424119 226.000 LF | 152.75000 34521.50] 120.00000 27120.00]
CONCRETE BARRIER RAILING, AESTHETIC | | |
1270 2499-2300001 LUMP | 19001.30000 19001.30] 12000.00000 12000.00|
DECK DRAINS | | |
1280 2501-0201057 7890.000 LF | 42.23000 333194.70] 43.00000 339270.00]
PILES, STEEL, HP 10 X 57 | \ \
1290 2501-6335010 200.000 LF | 52.78000 10556.00] 32.00000 6400.00]
PREBORED HOLES | |
1300 2507-2638610 700.800 SY | 105.56000 73976.45]| 55.00000 38544.00|
CONCRETE SLOPE PROTECTION | | |
1310 2523-0000310 3.000 EACH | 3272.45000 9817.35] 1800.00000 5400.00]
HANDHOLES AND JUNCTION BOXES | | |
1320 2526-8285000 LUMP | 7927.76000 7927.76 | 8000.00000 8000.00]
CONSTRUCTION SURVEY | | |
1330 2533-4980005 LUMP | 226959.95000 226959.95] 90000.00000 90000.00|
MOBILIZATION \ \
1340 2599-9999009 82.000 LF | 28.77000 2359.14] 22.00000 1804.00|
('"LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. | \
DIA., GALVANIZED | |
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| ( 1 ) KNO36 | ( 2 ) GO0020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
1350 2599-9999009 4.000 LF | 102.40000 409.60] 85.00000 340.00|
('"LINEAR FEET' ITEM) CONDUIT, 1 1/2 IN. | \
DIA., PVC-COATED | | |
1360 2599-9999009 77.000 LF | 41.28000 3178.56] 16.00000 1232.00|
('"LINEAR FEET' ITEM) CONDUIT, 1/2 IN. | | |
DIA., GALVANIZED | |
1370 2599-9999009 8.000 LF | 28.24000 225.92 36.00000 288.00|
('"LINEAR FEET' ITEM) CONDUIT, 1/2 IN. | | |
DIA., PVC-COATED | | \
1380 2599-9999014 2194.000 SF | 33.78000 74113.32] 32.00000 70208.00 |
('"SQUARE FEET' ITEM) INTEGRAL THIN | | |
VENEER BRICK \ \

SECTION TOTALS | S 2,635,128.33| S 2,156,825.00| S
—————————————————————————————————————————— -
SECTION 0008 ROADWAY ITEMS DIVISION 1 IM-NHS-029-7 (46) 149--03-97

\ \ \
1390 2101-0850002 891.200 UNIT | 24.21000 21575.95] 25.00000 22280.00]
CLEARING AND GRUBBING | | |
1400 2102-0425071 20769.400 CY | 46.66000 969100.20| 37.00000 768467.80|
SPECIAL BACKFILL | |
1410 2102-2710070 24632.000 CY | 9.76000 240408.32| 13.00000 320216.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
1420 2102-2710090 2032.000 CY | 16.49000 33507.68]| 20.00000 40640.00|
EXCAVATION, CLASS 10, WASTE | | |
1430 2102-2712015 260.000 CY | 20.49000 5327.40] 21.50000 5590.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | \ |
FRAGMENTS | | |
1440 2102-2713090 600.000 CY | 50.00000 30000.00| 19.00000 11400.00|
EXCAVATION, CLASS 13, WASTE | | |
1450 2104-2710020 17748.000 CY | 14.00000 248472.00| 12.00000 212976.00]
EXCAVATION, CLASS 10, CHANNEL | | \
1460 2104-2712020 600.000 CY | 22.48000 13488.00| 21.50000 12900.00|
EXCAVATION, CLASS 12, CHANNEL | | |
1470 2105-8425005 3417.000 CY | 17.53000 59900.01| 24.00000 82008.00]
TOPSOIL, FURNISH AND SPREAD | | |
1480 2105-8425015 2524.000 cCY | 13.31000 33594.44| 7.50000 18930.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
1490 2107-0425020 304.000 cCY | 14.99000 4556.96 | 10.00000 3040.00|
| | |
| | |

CULVERTS OR STRUCTURES
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
1500 2107-0875100 24632.000 CY | 0.24000 5911.68| 1.50000 36948.00 |
COMPACTION WITH MOISTURE CONTROL | | |
1510 2107-3825025 133.500 CY | 39.06000 5214.51| 45.00000 6007.50|
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN | | |
1520 2111-8174100 44898.800 SY \ 11.13000 499723.64 | 9.50000 426538.60|
GRANULAR SUBBASE | | |
1530 2113-0001100 28914.000 SY | 1.66000 47997.24 | 1.50000 43371.00|
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
1540 2115-0100000 718.000 CY | 43.09000 30938.62| 60.00000 43080.00 |
MODIFIED SUBBASE | | |
1550 2122-5191005 1406.500 sY | 117.79000 165671.64| 160.00000 225040.00|
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER | | |
1560 2123-7450000 115.900 STA | 178.66000 20706.69] 200.00000 23180.00]
SHOULDER CONSTRUCTION, EARTH | | |
1570 2123-7450020 14.100 STA | 307.46000 4335.19] 225.00000 3172.50]
SHOULDER FINISHING, EARTH | | |
1580 2212-5070322 102.700 SY | 115.06000 11816.66| 63.00000 6470.10 |
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | |
1590 2212-5075001 16.970 TON | 298.71000 5069.11| 300.00000 5091.00]
HOT MIX ASPHALT SURFACE PATCHES | | |
1600 2213-6745500 4.700 STA | 966.34000 4541.80]| 775.00000 3642.50|
REMOVAL OF CURB | | |
1610 2214-5145150 208.300 SY | 70.55000 14695.57| 15.00000 3124.50]
PAVEMENT SCARIFICATION | | |
1620 2301-1004110 42103.900 sY | 65.84000 2772120.78 | 71.90000 3027270.41|
STANDARD OR SLIP-FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 31I | | |
DURABILITY, 11 IN. | | |
1630 2301-4875008 13.400 SY | 76.41000 1023.89] 75.00000 1005.00]
MEDIAN, P.C. CONCRETE, 8 IN. | | |
1640 2304-0100000 13108.000 sSY | 64.39000 844024.12| 71.00000 930668.00|
DETOUR PAVEMENT | | |
1650 2401-6745359 1.000 EACH | 2841.27000 2841.27| 500.00000 500.00]
REMOVAL OF CONCRETE FOUNDATIONS OF | | |
LIGHT POLES | | |
1660 2401-6745765 1.000 EACH | 849.78000 849.78| 660.00000 660.00 |
| | |

REMOVAL OF LIGHT POLES
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CULVERT, CONCRETE ROADWAY PIPE, 36 IN.
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|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
1670 2401-6745830 7635.000 LF | 14.25000 108798.75| 10.00000 76350.00]
REMOVAL OF P.C. CONCRETE MEDIAN BARRIER | \ \
1680 2401-6750001 LUMP | 46066.81000 46066.81 | 12000.00000 12000.00|
REMOVALS, AS PER PLAN | | \
1690 2402-0425030 11379.000 CY | 33.02000 375734.58] 33.00000 375507.00|
GRANULAR BACKFILL | | |
1700 2402-2720000 1076.180 CY | 15.29000 16454.79| 35.00000 37666.30|
EXCAVATION, CLASS 20 | | |
1710 2402-2720100 1514.500 cCY | 15.83000 23974 .54 2.00000 3029.00|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
1720 2403-0100000 238.720 CY | 1525.33000 364126.78]| 1050.00000 250656.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
1730 2403-0100020 107.700 CY | 770.61000 82994.70 | 700.00000 75390.00|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
1740 2404-7775000 56742.000 LB | 1.40000 79438.80 | 1.10000 62416.20|
REINFORCING STEEL | | |
1750 2404-7775005 3124.000 LB | 1.58000 4935.92| 2.10000 6560.40]
REINFORCING STEEL, EPOXY COATED | \ \
1760 2414-7200010 1.000 EACH | 5278.14000 5278.14] 5000.00000 5000.00]
SAFETY GRATE, TYPE 1, CULVERT | | |
1770 2416-0100015 3.000 EACH | 950.06000 2850.18] 900.00000 2700.00]
APRONS, CONCRETE, 15 IN. DIA. | | |
1780 2416-0100024 9.000 EACH | 1187.58000 10688.22| 1125.00000 10125.00]
APRONS, CONCRETE, 24 IN. DIA. | | |
1790 2416-0100030 1.000 EACH | 1689.00000 1689.00| 1600.00000 1600.00|
APRONS, CONCRETE, 30 IN. DIA. | | |
1800 2416-0100036 4.000 EACH | 2111.26000 8445.04 | 2000.00000 8000.00 |
APRONS, CONCRETE, 36 IN. DIA. | | |
1810 2416-0100042 1.000 EACH | 2533.51000 2533.51] 2400.00000 2400.00|
APRONS, CONCRETE, 42 IN. DIA. | \ \
1820 2416-0100048 2.000 EACH | 2813.25000 5626.50] 2665.00000 5330.00]
APRONS, CONCRETE, 48 IN. DIA. | | |
1830 2416-0100054 1.000 EACH | 3483.57000 3483.57| 3300.00000 3300.00|
APRONS, CONCRETE, 54 IN. DIA. | | |
1840 2416-1180024 51.000 LF | 105.56000 5383.56| 100.00000 5100.00|
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | \
1850 2416-1180036 258.000 LF | 210.33000 54265.14 | 199.25000 51406.50|
| | |
| \ \

DIA.
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—————————————————————————————————————————— e e mnt i
1860 2422-1723036 47.000 LF | 126.68000 5953.96| 120.00000 5640.00]
CULVERT, UNCLASSIFIED ROADWAY PIPE, 36 | | |
IN. DIA. | | \
1870 2432-0000100 25950.300 SF | 24.96000 647719.49] 25.00000 648757.50]
MECHANICALLY STABILIZED EARTH RETAINING | | |
WALL | | |
1880 2435-0140148 2.000 EACH | 5489.27000 10978.54 | 5200.00000 10400.00|
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
1890 2435-0140200 1.000 EACH | 6756.02000 6756.02 | 6400.00000 6400.00 |
MANHOLE, STORM SEWER, SW-402 | | |
1900 2435-0250700 5.000 EACH | 5383.70000 26918.50] 5100.00000 25500.00
INTAKE, SW-507 | |
1910 2435-0250900 1.000 EACH | 8656.15000 8656.15] 8200.00000 8200.00|
INTAKE, SW-509 | |
1920 2435-0251100 12.000 EACH | 2639.07000 31668.84| 2500.00000 30000.00 |
INTAKE, SW-511 | |
1930 2435-0251224 1.000 EACH | 2850.19000 2850.19] 2700.00000 2700.00]
INTAKE, SW-512, 24 IN. | | |
1940 2435-0251300 1.000 EACH | 5383.70000 5383.70] 5100.00000 5100.00]
INTAKE, SW-513 | |
1950 2435-0254700 37.000 EACH | 14778.79000 546815.23| 14000.00000 518000.00 |
BARRIER INTAKE, SW-547 | | |
1960 2435-0254710 1.000 EACH | 20056.93000 20056.93| 19000.00000 19000.00 |
BARRIER INTAKE, SW-547 MODIFIED | | |
1970 2435-0254900 12.000 EACH | 10556.28000 126675.36| 10000.00000 120000.00]
BARRIER INTAKE, SW-549 | | |
1980 2435-0254910 5.000 EACH | 12667.53000 63337.65]| 12000.00000 60000.00 |
BARRIER INTAKE, SW-549 MODIFIED | | |
1990 2435-0600010 7.000 EACH | 2111.26000 14778.82| 2000.00000 14000.00|
MANHOLE ADJUSTMENT, MINOR | | |
2000 2435-0600020 1.000 EACH | 3694.70000 3694.70| 3500.00000 3500.00]
MANHOLE ADJUSTMENT, MAJOR | | |
2010 2435-0700010 1.000 EACH | 2111.26000 2111.26]| 2000.00000 2000.00]
CONNECTION TO EXISTING MANHOLE | | |
2020 2435-0700020 26.000 EACH | 1794.57000 46658.82 | 1700.00000 44200.00 |
CONNECTION TO EXISTING INTAKE | | |
2030 2499-0100000 812.000 LF | 1147.47000 931745.64| 1200.00000 974400.00|
PIPE INSTALLED BY TRENCHLESS | | |
CONSTRUCTION, STEEL, 72 IN. DIA. | | |
2040 2499-0926010 75.800 TON | 133.80000 10142.04 | 130.00000 9854.00 |
| | |

CRUSHED BRICK
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2050 2501-0201042 520.000 LF | 47.50000 24700.00] 58.00000 30160.00 |
PILES, STEEL, HP 10 X 42 | | |
2060 2501-5775000 2385.000 SF | 36.95000 88125.75] 31.00000 73935.00 |
PILES, STEEL SHEET | | |
2070 2501-8400170 LUMP | 19001.30000 19001.30] 7500.00000 7500.00 |
TEMPORARY SHEET PILES AND SHORING | \ \
2080 2501-8400171 LUMP | 142509.74000 142509.74 85000.00000 85000.00 |
TEMPORARY SHEET PILE, RETAINING WALL | | |
2090 2501-8400172 LUMP | 95006.49000 95006.49| 90000.00000 90000.00 |
TEMPORARY SHORING | | |
2100 2502-8212034 5701.000 LF | 12.14000 69210.14| 10.00000 57010.00 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
2110 2502-8213106 2145.000 LF | 16.36000 35092.20| 16.00000 34320.00]
SUBDRAIN, PVC, STANDARD, NON-PERFORATED | | |
6 IN. \ \ \
2120 2502-8221303 171.000 EACH | 316.69000 54153.99] 160.00000 27360.00|
SUBDRAIN OUTLET, DR-303 | | \
2130 2502-8221304 10.000 EACH | 316.69000 3166.90] 150.00000 1500.00 |
SUBDRAIN OUTLET, DR-304 | | |
2140 2503-0114215 38.000 LF | 106.35000 4041.30] 101.00000 3838.00]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 15 IN. | | |
2150 2503-0114224 5794.000 LF | 112.95000 654432.30] 107.00000 619958.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | \ \
2160 2503-0114230 701.000 LF | 153.07000 107302.07] 145.00000 101645.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
2170 2503-0114236 32.000 LF | 337.80000 10809.60 | 320.00000 10240.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 36 IN. | | I
2180 2503-0114248 50.000 LF | 311.41000 15570.50]| 295.00000 14750.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
| | \

(CLASS III), 48 IN.
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2190 2503-0114430 74.000 LF | 168.90000 12498.60]| 160.00000 11840.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | \
(CLASS 1IV), 30 IN. | | |
2200 2503-0114436 48.000 LF | 213.24000 10235.52| 202.00000 9696.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 36 IN. | \ \
2205 2503-0116536 40.000 LF | 258.63000 10345.20] 245.00000 9800.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
3000D LOW CLEARANCE CONCRETE PIPE, | | |
EQUIVALENT DIAMETER 36 IN. | | |
2210 2503-0124424 375.000 LF \ 555.26000 208222.50] 550.00000 206250.00]
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | |
(CLASS 1IV), 24 1IN. | | |
2220 2503-0124436 60.000 LF | 882.50000 52950.00 | 815.00000 48900.00 |
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 36 IN. | \ \
2230 2503-0124448 170.000 LF | 1294.20000 220014.00] 1300.00000 221000.00]
STORM SEWER GRAVITY MAIN, TRENCHLESS, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS IV), 48 IN. | | |
2240 2503-0200036 3736.000 LF | 26.39000 98593.04 | 25.00000 93400.00|
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
2250 2503-0200136 62.000 LF | 31.67000 1963.54 | 30.00000 1860.00 |
REMOVE STORM SEWER PIPE GREATER THAN 36 | | |
IN. | \ \
2260 2503-0200341 583.000 LF | 31.67000 18463.61| 30.00000 17490.00 |
STORM SEWER ABANDONMENT, FILL AND PLUG, | | \
LESS THAN OR EQUAL TO 36 IN. DIA. | | |
2265 2503-0200342 228.000 LF | 59.12000 13479.36]| 56.00000 12768.00|
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
GREATER THAN 36 IN. DIA. | | |
2270 2504-0240036 72.000 LF | 52.78000 3800.16]| 50.00000 3600.00 |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
2280 2504-0240236 966.000 LF | 38.00000 36708.00 | 36.00000 34776.00]
SANITARY SEWER ABANDONMENT, FILL AND | | |
| \ \

PLUG,

LESS THAN OR EQUAL TO 36 IN. DIA.
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|KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
2290 2505-4008120 62.000 LF | 10.56000 654.72| 12.00000 744.00 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
2300 2505-4008300 12.500 LF | 31.67000 395.88| 30.00000 375.00|
STEEL BEAM GUARDRAIL | | |
2310 2505-4008400 1.000 EACH | 3166.88000 3166.88]| 3000.00000 3000.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
2320 2505-4021010 1.000 EACH | 316.69000 316.69| 300.00000 300.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
2330 2505-4021700 1.000 EACH | 3166.88000 3166.88]| 3000.00000 3000.00|
STEEL BEAM GUARDRAIL END TERMINAL | | |
2340 2507-3250005 507.200 SY | 6.82000 3459.10] 4.00000 2028.80|
ENGINEERING FABRIC | | \
2350 2507-6800021 506.300 TON | 41.40000 20960.82] 45.00000 22783.50]
REVETMENT, CLASS B | | \
2360 2510-6745850 48947.300 SY | 8.40000 411157.32] 6.50000 318157.45]
REMOVAL OF PAVEMENT | | |
2370 2510-6750600 15.000 EACH | 791.72000 11875.80] 750.00000 11250.00]
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
2380 2511-0300000 789.200 SY | 5.19000 4095.95| 8.00000 6313.60]
REMOVAL OF RECREATIONAL TRAIL | | |
2390 2511-0301300 188.700 SY | 30.74000 5800.64 | 35.00000 6604.50]
RECREATIONAL TRAIL, HOT MIX ASPHALT, 3 | |
IN. | | |
2400 2511-0302600 600.500 SY | 59.12000 35501.56]| 40.00000 24020.00]
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
2410 2511-0310100 14.100 STA | 222.76000 3140.92] 210.00000 2961.00]
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL \ \ |
2420 2512-1725256 105.000 LF | 42.23000 4434.15] 45.00000 4725.00]
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | |
2430 2513-0001000 2308.300 LF | 71.44000 164904.95] 70.00000 161581.00]|
CONCRETE BARRIER, BA-100 | | I
2440 2513-0001011 3.000 EACH | 3248.44000 9745.32 3200.00000 9600.00]
CONCRETE BARRIER, BA-101 | | |
2450 2513-0001020 1230.000 LF | 116.31000 143061.30] 110.00000 135300.00|
CONCRETE BARRIER, BA-102 | | |
2460 2513-0001025 80.000 LF | 274.67000 21973.60] 265.00000 21200.00]
| | |

CONCRETE BARRIER, BA-102 AND FOOTING
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| ( 1 ) KNO36 | ( 2 ) GO020 \ )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et i e e
2470 2513-0001030 249.000 LF | 77.26000 19237.74| 75.00000 18675.00 |
CONCRETE BARRIER, BA-103 | | |
2480 2513-0001040 142.300 LF | 91.01000 12950.72| 88.00000 12522.40|
CONCRETE BARRIER, BA-104 | | |
2490 2513-0001070 1.000 EACH | 1686.82000 1686.82 1625.00000 1625.00]
CONCRETE BARRIER RAIL, BA-107 | | |
2500 2518-6910000 11.000 EACH | 263.91000 2903.01] 250.00000 2750.00]
SAFETY CLOSURE | |
2510 2519-1001000 1885.000 LF | 29.47000 55550.95| 40.00000 75400.00 |
FENCE, CHAIN LINK, VINYL COATED | | |
2520 2519-1002072 1755.100 LF | 12.27000 21535.08]| 20.00000 35102.00 |
FENCE, CHAIN LINK, 72 IN. HEIGHT | | |
2530 2519-3300600 9460.000 LF | 5.96000 56381.60| 5.65000 53449.00 |
FENCE, SAFETY | | |
2540 2519-3300700 335.700 LF | 11.03000 3702.77| 12.00000 4028.40]
FENCE, TEMPORARY | | |
2550 2519-4200120 3276.000 LF | 2.11000 6912.36| 3.25000 10647.00 |
REMOVAL OF FENCE, CHAIN LINK | | |
2560 2520-3350010 1.000 EACH | 2500.00000 2500.00] 15000.00000 15000.00 |
FIELD LABORATORY | | |
2570 2524-6765210 9.000 EACH | 353.64000 3182.76| 100.00000 900.00]
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
2580 2526-8285000 LUMP | 226411.03000 226411.03| 225000.00000 225000.00 |
CONSTRUCTION SURVEY | | |
2590 2527-9263109 1859.700 STA | 15.31000 28472.01 | 14.50000 26965.65]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
2600 2527-9263131 57.900 STA | 116.12000 6723.35| 110.00000 6369.00 |
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
2610 2527-9263137 4.000 EACH | 105.56000 422 .24 100.00000 400.00]
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
2620 2527-9263180 951.700 STA | 19.00000 18082.30| 18.00000 17130.60|
PAVEMENT MARKINGS REMOVED | | |
2630 2527-9263190 4.000 EACH | 131.95000 527.80] 125.00000 500.00]
SYMBOLS AND LEGENDS REMOVED | | |
2640 2528-3800000 31737.500 LF | 3.17000 100607.88| 3.25000 103146.88|
MODULAR GLARE SCREEN SYSTEM | | |
2650 2528-4983200 90.000 CDAY | 1002.85000 90256.50] 1000.00000 90000.00|
| | \

MONITORING WITH INCIDENT RESPONSE
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LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

2660 2528-8400048 45727.000 LF
TEMPORARY BARRIER RAIL, CONCRETE

2670 2528-8400055 4.000 EACH
TEMPORARY TO PERMANENT BARRIER
CONNECTION

2680 2528-8445110 LUMP
TRAFFIC CONTROL

2690 2528-8445113 400.000 EACH
FLAGGERS

2700 2528-9290050 200.000 CDAY
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

2710 2529-5070110 88.000 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

2720 2529-5070120 11.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

2730 2533-4980005 LUMP
MOBILIZATION

2740 2540-4480507 4350.000 LF
LONGITUDINAL JOINT REPAIR

2750 2551-0000110 1.000 EACH
TEMP CRASH CUSHION

2760 2551-0000130 21.000 EACH
TEMP CRASH CUSHION, SEVERE USE (SU)

2770 2551-0000230 1.000 EACH
PERMANENT CRASH CUSHION, SEVERE USE (SU

2780 2551-0000300 1.000 EACH
PERMANENT CRASH CUSHION SPARE PARTS KIT

2790 2552-0000220 1460.000 cCY

REPLACEMENT OF UNSUITABLE BACKFILL
MATERIAL

2800 2554-0112016 344.000 LF
WATER MAIN, TRENCHED, DUCTILE IRON PIPE
(DIP), 16 IN.

2810 2554-0203000 1358.000 LB
FITTINGS BY WEIGHT, DUCTILE IRON

2820 2554-0210201 1.000 EACH
FIRE HYDRANT ASSEMBLY, WM-201

2830 2555-0000010 LUMP
DELIVER AND STOCKPILE SALVAGED MATERIAL

2840 2599-9999003 50.000 cCY

('CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION
REMOVAL

\
\
|
|
+
\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

1)

KNO036

(
KNIFE RIVER MIDWEST LLC

UNIT PRICE

4.

3166.

52781.
435.
36.
195.
79.
993930.
5.
1055.
3800.
23751.
263.

20.

110.

15.
4961.
2111.

211.

64000

88000

38000
00000
95000
29000
17000
71000
81000
63000
26000
62000
91000

06000

84000

83000
45000
26000

13000

| ( 2 ) G0020 | ( )

| GODBERSEN-SMITH CONSTRUCTION |

AMOUNT{ UNIT PRICE AMOUNT{ UNIT PRICE AMOUNT

________________ 212173.281  4.s0000  20s71.501

12667.52: 3000.00000 12000.001
| |
52781.38| 100000.00000 100000.00|
174000.00: 435.00000 174000.001
7390.00: 50.00000 10000.00:
17185.52: 130.00000 11440.00:
870.87: 750.00000 8250.001
993930.71: 2000000.00000 2000000.00:
25273.501 7.50000 32625.001
1055.63: 1100.00000 1100.001
79805.46: 4000.00000 84000.00:
23751.62: 24000.00000 24000.00:
263.91: 275.00000 275.00}
29287.60: 19.00000 27740.00:
| |
38128.96; 105.00000 36120.00}
| |
21497.14| 15.00000 20370.00]
4961.45: 4700.00000 4700.00:
2111.26: 2000.00000 2000.00:
10556.501 200.00000 10000.001
| |
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| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
2850 2599-9999005 7.000 EACH | 4750.32000 33252.24| 4500.00000 31500.00]
('"EACH' ITEM) ABANDONMENT OF | | |
INTAKE f# @ ACCESS [ | |
2860 2599-9999005 5.000 EACH | 2219.99000 11099.95] 1200.00000 6000.00|
('"EACH' ITEM) DRAINAGE CHANNEL CROSS | | |
VANES \ \ \
2870 2599-9999005 1.000 EACH | 4855.89000 4855.89| 4600.00000 4600.00 |
('"EACH' ITEM) MANHOLE, STORM SEWER, | |
SW-401, 48 IN. | |
2880 2599-9999005 2.000 EACH | 7547.74000 15095.48| 7150.00000 14300.00]|
('"EACH' ITEM) MANHOLE, STORM SEWER, | | |
SW-401, 60 IN. | |
2890 2599-9999005 1.000 EACH | 9606.21000 9606.21] 9100.00000 9100.00]
('"EACH' ITEM) MANHOLE, STORM SEWER, | | |
SW-401, 72 IN. | |
2900 2599-9999005 1.000 EACH | 14778.79000 14778.79] 14000.00000 14000.00|
('"EACH' ITEM) MANHOLE, STORM SEWER, | | |
SW-401, 84 IN. | \
2910 2599-9999005 2.000 EACH | 8075.55000 16151.10] 25500.00000 51000.00]
('"EACH' ITEM) PRE-CAST ELECTRICAL | | \
MANHOLE | | |
2920 2599-9999005 2.000 EACH | 538.37000 1076.74 | 510.00000 1020.00|
('"EACH' ITEM) REMOVE ACCESS GATE | | |
ASSEMBLY | | |
2930 2599-9999005 2.000 EACH | 1161.19000 2322.38] 1100.00000 2200.00 |
('"EACH' ITEM) REMOVE AND REINSTALL | | |
ACCESS GATE | | |
2940 2599-9999005 80.000 EACH | 686.16000 54892.80 | 225.00000 18000.00 |
('"EACH' ITEM) ROCK INTAKE FILTER | | |
2950 2599-9999005 10.000 EACH | 14778.79000 147787.90] 20000.00000 200000.00|
('"EACH' ITEM) TUNNELING, WORKING, AND | | |
RECEIVING PITS | |
2960 2599-9999005 6.000 EACH | 1055.63000 6333.78] 1000.00000 6000.00|
('"EACH' ITEM) UTILITY SUPPORT | | |
2970 2599-9999005 2.000 EACH | 7405.23000 14810.46| 7015.00000 14030.00 |
('"EACH' ITEM) VALVE, GATE, DIP, 16 IN. | | |
2980 2599-9999005 8924.000 EACH | 6.07000 54168.68 | 6.00000 53544.00 |
('"EACH' ITEM) WETLAND GRASS PLUGS | | I
2990 2599-9999007 70.000 HOUR | 617.54000 43227.80]| 585.00000 40950.00|
("HOURS' ITEM) TUNNEL OBSTRUCTION - \ \
| | |

DOWNTIME
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Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
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| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
3000 2599-9999009 3675.000 LF | 16.36000 60123.00| 7.25000 26643.75]
('"LINEAR FEET' ITEM) CABLE, #4/0 AWG | | |
ALUM., 15KV | |
3010 2599-9999009 70.000 LF | 32.20000 2254.00 | 43.00000 3010.00 |
('"LINEAR FEET' ITEM) CONDUIT, 4 IN., | | |
GALV. RIGID STEEL | | |
3020 2599-9999009 1090.000 LF | 10.03000 10932.70] 11.00000 11990.00]
('"LINEAR FEET' ITEM) CONDUIT, 4 IN., | | |
HDPE | | \
3030 2599-9999009 8895.000 LF | 15.04000 133780.80] 12.00000 106740.00|
('"LINEAR FEET' ITEM) FIN DRAIN | | |
3040 2599-9999009 966.000 LF | 35.36000 34157.76]| 33.50000 32361.00]
('"LINEAR FEET' ITEM) JET CLEAN EXISTING | | |
SANITARY SEWER | \
3050 2599-9999009 452.000 LF | 31.67000 14314.84| 30.00000 13560.00|
('"LINEAR FEET' ITEM) JET CLEAN EXISTING | |
STORM SEWER | | |
3060 2599-9999009 2926.000 LF | 226.96000 664084 .96 215.00000 629090.00 |
('"LINEAR FEET' ITEM) PAVEMENT TRENCH | | |
DRAIN | | |
3070 2599-9999009 493.000 LF | 14.78000 7286.54 | 14.00000 6902.00]
('"LINEAR FEET' ITEM) REMOVE WATER MAIN | | |
3080 2599-9999009 278.000 LF | 752.66000 209239.48| 750.00000 208500.00|
('"LINEAR FEET' ITEM) STORM SEWER | | |
CULVERT CASING, TRENCHED, | | I
3090 2599-9999009 700.000 LF | 15.83000 11081.00]| 11.50000 8050.00 |
('"LINEAR FEET' ITEM) UTILITY TRENCH, | | |
OPEN TRENCH TYPE | | |
3100 2599-9999009 95.000 LF | 30.35000 2883.25] 62.00000 5890.00 |
('"LINEAR FEET' ITEM) UTILITY TRENCH, | | |
TRENCHLESS TYPE | \
3110 2599-9999009 1225.000 LF | 1.48000 1813.00| 4.25000 5206.25|
('"LINEAR FEET' ITEM) WIRE, #2 AWG ALUM. | | |
RHW, 600V | | I
3120 2599-9999010 LUMP | 5278.14000 5278.14| 5400.00000 5400.00 |
('"LUMP SUM' ITEM) FURNISH AND INSTALL | | |
ITS | | |
3130 2599-9999010 LUMP | 282908.22000 282908.22| 285000.00000 285000.00|
('"LUMP SUM' ITEM) INTERMEDIATE | | |
| | |

FOUNDATION IMPROVEMENTS
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| ( 1 ) KNO36 | ( 2 ) GO020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
3140 2599-9999010 LUMP | 18579.05000 18579.05]| 19000.00000 19000.00 |
('LUMP SUM' ITEM) INTERMEDIATE | | |
FOUNDATION IMPROVEMENTS | | |
3150 2599-9999014 484.160 SF | 10.00000 4841.60| 32.00000 15493.12|
("SQUARE FEET' ITEM) INTEGRAL THIN | |
VENEER BRICK | |
3160 2599-9999018 383.800 SY | 94.63000 36318.99| 145.00000 55651.00 |
("SQUARE YARDS' ITEM) DRAINAGE CHANNEL, | | |
pCcC, 8" | | |
3170 2599-9999018 1240.000 SY | 169.13000 209721.20| 168.00000 208320.00 |
("SQUARE YARDS' ITEM) LIMESTONE ACCESS | | |
FEATURES | | |
3180 2599-9999018 1795.000 sSY | 39.29000 70525.55]| 52.00000 93340.00 |
('"SQUARE YARDS' ITEM) RIVER BOULDERS, | | |
6" DIAMETER | |
3190 2601-2633100 8.620 ACRE | 316.69000 2729.87| 45.00000 387.90]
MOWING | | |
3200 2601-2634100 4.980 ACRE | 791.72000 3942.77| 850.00000 4233.00]
MULCHING | | |
3210 2601-2634105 7.300 ACRE | 2902.98000 21191.75] 3500.00000 25550.00]
MULCHING, BONDED FIBER MATRIX | | |
3220 2601-2636015 3.100 ACRE | 2375.16000 7363.00] 3000.00000 9300.00 |
NATIVE GRASS SEEDING | | |
3230 2601-2636018 0.500 ACRE | 2744.64000 1372.32] 10000.00000 5000.00]
WETLAND GRASS SEEDING | | |
3240 2601-2636043 4.980 ACRE | 897.28000 4468.45| 1000.00000 4980.00|
SEEDING AND FERTILIZING (RURAL) | | |
3250 2601-2636044 7.340 ACRE | 2375.16000 17433.67| 2200.00000 16148.00 |
SEEDING AND FERTILIZING (URBAN) | | |
3260 2601-2638352 1105.000 SQ | 13.72000 15160.60| 15.00000 16575.00 |
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
3270 2601-2642100 4.980 ACRE | 554.20000 2759.92| 350.00000 1743.00]
STABILIZING CROP - SEEDING AND | | |
FERTILTZING | | |
3280 2601-2642120 11.100 ACRE | 1213.97000 13475.07| 1200.00000 13320.00|
STABILTIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
3290 2601-2643110 10.000 MGAL | 60.00000 600.00| 60.00000 600.00|
| | |
| \ \

OR SLOPE PROTECTION
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
3300 2601-2643300 1.000 EACH | 350.00000 350.00| 350.00000 350.00|
MOBILIZATION FOR WATERING | | |
3310 2602-0000020 2432.000 LF | 1.95000 4742 .40 | 1.50000 3648.00 |
SILT FENCE | | |
3320 2602-0000030 383.000 LF | 3.96000 1516.68| 1.60000 612.80]
SILT FENCE FOR DITCH CHECKS | | |
3330 2602-0000071 3096.000 LF | 0.05000 154.80| 0.10000 309.60|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | \
DITCH CHECKS | | |
3340 2602-0000101 3096.000 LF | 0.05000 154.80| 0.50000 1548.00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
3350 2602-0000312 8000.000 LF | 2.96000 23680.00]| 3.50000 28000.00]|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | \
3360 2602-0000320 500.000 LF | 4.22000 2110.00]| 4.25000 2125.00]|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
3370 2602-0000350 8000.000 LF | 0.11000 880.00 | 1.00000 8000.00 |
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | \
CONTROL DEVICE | |
3380 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00 |
MOBILIZATIONS, EROSION CONTROL | | |
3390 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 17,372,201.42]| $ 18,163,268.51] $
—————————————————————————————————————————— e bttt B et et e T
SECTION 0009 PAYMENT ADJUSTMENT INCENTIVE ITEMS IM-NHS-029-7 (46)149--03-97
\ \ \
3400 2301-7000110 38000.000 EACH | 1.00000 38000.00| 1.00000 38000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | I
3410 2301-7000120 34000.000 EACH | 1.00000 34000.00] 1.00000 34000.00]
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS | | |
3420 2317-7000110 32000.000 EACH | 1.00000 32000.00 | 1.00000 32000.00 |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS | $ 104,000.00]| $ 104,000.00]| $
—————————————————————————————————————————— e
SECTION 0010 ROADWAY ITEMS DIVISION 1 IM-NHS-029-7(49)149--03-97
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—————————————————————————————————————————— e e mnt it
3430 2102-0425071 16444.500 CY | 44.75000 735891.38| 37.00000 608446.50]
SPECIAL BACKFILL | | |
3440 2102-2710070 72754.000 CY | 14.33000 1042564.82| 16.00000 1164064.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
3450 2102-2710090 30583.000 CY | 10.05000 307359.15| 16.00000 489328.00|
EXCAVATION, CLASS 10, WASTE | | |
3460 2102-2712015 200.000 cCY | 23.61000 4722.00] 21.50000 4300.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
3470 2102-2713090 3000.000 cCY | 40.00000 120000.00] 45.00000 135000.00]
EXCAVATION, CLASS 13, WASTE | | |
3480 2105-8425005 12425.000 CY | 17.78000 220916.50| 25.00000 310625.00 |
TOPSOIL, FURNISH AND SPREAD | | |
3490 2105-8425015 4475.000 CY | 12.22000 54684 .50 | 7.50000 33562.50|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
3495 2107-0875000 2955.000 cCY | 0.71000 2098.05] 5.00000 14775.00 |
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
3500 2107-0875100 72754.000 CY | 0.24000 17460.96| 1.50000 109131.00]
COMPACTION WITH MOISTURE CONTROL | | |
3510 2107-3825025 100.000 cCY | 57.79000 5779.00| 45.00000 4500.00]
GRANULAR MATERIAL FOR BLANKET AND | |
SUBDRAIN | | |
3520 2109-8225100 11.000 STA | 644.24000 7086.64 | 210.00000 2310.00]
SPECIAL COMPACTION OF SUBGRADE | | |
3530 2111-8174100 29103.900 SY | 10.89000 316941.47| 9.75000 283763.03]|
GRANULAR SUBBASE | | |
3540 2113-0001100 22191.900 SY | 1.86000 41276.93| 1.50000 33287.85]|
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
3550 2115-0100000 6792.500 CY | 43.09000 292688.83| 60.00000 407550.00 |
MODIFIED SUBBASE | | |
3560 2122-5191005 5673.400 SY | 120.68000 684665.91 | 160.00000 907744.00]
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER | | |
3570 2123-7450000 23.000 sSTA | 582.56000 13398.88| 180.00000 4140.00]
SHOULDER CONSTRUCTION, EARTH | | |
3580 2123-7450020 88.200 STA | 235.89000 20805.50] 180.00000 15876.00 |
SHOULDER FINISHING, EARTH | | |
3590 2201-0505060 8831.000 sY | 50.96000 450027.76| 55.00000 485705.00 |
| | |
\ \ \

CONCRETE, 6 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 12/28/15

REMOVAL OF CONCRETE FOUNDATIONS OF
LIGHT POLES
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Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
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| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— e et bt et e et T e

3600 2212-5070322 33.400 SY | 115.06000 3843.00| 71.00000 2371.40|
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT \ | |

3605 2212-5075001 5.510 TON | 211.13000 1163.33]| 220.00000 1212.20]|
HOT MIX ASPHALT SURFACE PATCHES | \ \

3610 2213-6745500 8.500 STA | 966.14000 8212.19]| 775.00000 6587.50]

REMOVAL OF CURB | |

3620 2214-5145150 221.100 sSY | 70.55000 15598.61 | 12.00000 2653.20|
PAVEMENT SCARIFICATION | | |

3630 2301-0690201 1127.000 SY | 156.23000 176071.21| 175.00000 197225.00 |
BRIDGE APPROACH, BR-201 | | |

3640 2301-0690203 2541.000 SY | 156.23000 396980.43| 175.00000 444675.00]|
BRIDGE APPROACH, BR-203 | | |

3650 2301-1004100 19873.700 SY | 65.53000 1302323.56] 68.90000 1369297.93]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, QM-C, CLASS 3I | | |
DURABILITY, 10 IN. | | \

3660 2301-1004110 25005.600 SY | 68.05000 1701631.08] 71.90000 1797902.64|
STANDARD OR SLIP-FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, QM-C, CLASS 3I | | |
DURABILITY, 11 IN. | | |

3670 2301-1012000 17.000 SY | 97.46000 1656.82| 75.00000 1275.00 |
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS A, CLASS 2 | | |
DURABILITY, VARIABLE THICKNESS | | |

3680 2301-1032080 276.800 SY | 60.73000 16810.06| 62.00000 17161.60|
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 2 | | |
DURABILITY, 8 IN. | | |

3690 2301-4875006 1080.300 SY | 138.34000 149448.70| 55.00000 59416.50 |
MEDIAN, P.C. CONCRETE, 6 IN. | | I

3700 2304-0100000 1517.400 SY | 51.66000 78388.88 | 69.00000 104700.60 |
DETOUR PAVEMENT | | |

3710 2401-6745356 2.000 EACH | 633.38000 1266.76 | 375.00000 750.00]

REMOVAL OF CONCRETE FOOTINGS OF LIGHT | |
POLES | | I

3720 2401-6745358 8.000 EACH | 791.72000 6333.76] 775.00000 6200.00|
REMOVAL OF CONCRETE FOUNDATIONS OF | | |
HIGHWAY SIGNS | |

3730 2401-6745359 3.000 EACH | 5278.14000 15834.42| 375.00000 1125.00]|

| | |
\ \ \
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
3740 2401-6745650 LUMP |  10556.28000 10556.28]  35000.00000 35000.00]
REMOVAL OF EXISTING STRUCTURES | | |
3750 2401-6745765 2.000 EACH | 422.25000 844 .50 660.00000 1320.00]
REMOVAL OF LIGHT POLES | | |
3760 2401-6745916 2.000 EACH | 19529.11000 39058.22| 26000.00000 52000.00|
REMOVAL OF SIGN SUPPORT STRUCTURE AND | | |
FOUNDATION | | |
3770 2402-0425030 31805.000 CY | 32.71000 1040341.55] 32.00000 1017760.00|
GRANULAR BACKFILL | | |
3780 2402-2720000 234.000 cCY | 52.78000 12350.52| 50.00000 11700.00|
EXCAVATION, CLASS 20 | | |
3790 2403-0100000 76.900 CY | 1108.41000 85236.73| 1400.00000 107660.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
3800 2404-7775000 78429.000 LB | 1.95000 152936.55| 1.15000 90193.35]
REINFORCING STEEL \ \ \
3810 2404-7775005 11433.000 LB | 2.15000 24580.95| 1.55000 17721.15]
REINFORCING STEEL, EPOXY COATED | | \
3820 2412-0000100 8967.000 SY | 2.21000 19817.07| 2.50000 22417.50]
LONGITUDINAL GROOVING IN CONCRETE | | |
3830 2416-0100018 3.000 EACH | 1213.97000 3641.91] 1150.00000 3450.00]
APRONS, CONCRETE, 18 IN. DIA. | | |
3840 2432-0000100 58492.000 SF | 27.92000 1633096.64 | 28.00000 1637776.00|
MECHANICALLY STABILIZED EARTH RETAINING | | |
WALL | | |
3850 2433-0001036 106.000 LF | 325.13000 34463.78| 575.00000 60950.00]
CONCRETE DRILLED SHAFT, 36 IN. DIAMETER | |
3860 2435-0130172 2.000 EACH | 34835.72000 69671.44| 33000.00000 66000.00]
MANHOLE, SANITARY SEWER, SW-301, 72 IN. | | |
3870 2435-0130372 1.000 EACH | 33780.09000 33780.09| 32000.00000 32000.00|
MANHOLE, SANITARY SEWER, SW-303, 72 IN. | | |
3880 2435-0130384 1.000 EACH | 47503.25000 47503.25| 45000.00000 45000.00|
MANHOLE, SANITARY SEWER, SW-303, 84 IN. | | |
3890 2435-0140148 9.000 EACH | 5172.58000 46553.22| 4900.00000 44100.00|
MANHOLE, STORM SEWER, SW-401, 48 IN. | |
3900 2435-0140160 2.000 EACH | 8392.24000 16784.48| 7950.00000 15900.00|
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
3910 2435-0140172 1.000 EACH | 27446.32000 27446.32| 26000.00000 26000.00]
MANHOLE, STORM SEWER, SW-401, 72 IN. | | |
3920 2435-0140300 1.000 EACH | 18473.48000 18473.48| 17500.00000 17500.00|
MANHOLE, STORM SEWER, SW-403 (7 ft. x 7 | | |
| | |

ft.)
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|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
3930 2435-0140410 1.000 EACH | 63337.66000 63337.66| 60000.00000 60000.00 |
MANHOLE, STORM SEWER, SW-404 MODIFIED | | |
(6 ft. x 15 ft.) | | |
3940 2435-0250100 3.000 EACH | 2850.19000 8550.57 2700.00000 8100.00|
INTAKE, SW-501 | |
3950 2435-0250314 1.000 EACH | 4011.39000 4011.39] 3800.00000 3800.00]
INTAKE, SW-503 MODIFIED, TOP ONLY | | |
3960 2435-0250500 1.000 EACH | 5172.58000 5172.58| 4900.00000 4900.00]
INTAKE, SW-505 | |
3970 2435-0250700 20.000 EACH | 6017.08000 120341.60] 5700.00000 114000.00]
INTAKE, SW-507 \ \ \
3980 2435-0250800 8.000 EACH | 7072.71000 56581.68| 6700.00000 53600.00 |
INTAKE, SW-508 | |
3990 2435-0250802 3.000 EACH | 7706.08000 23118.24| 7300.00000 21900.00]
INTAKE, SW-508, WELL ONLY | | |
4000 2435-0250810 7.000 EACH | 12139.72000 84978.04 | 11500.00000 80500.00 |
INTAKE, SW-508 MODIFIED | | |
4010 2435-0250900 7.000 EACH | 9817.34000 68721.38]| 9300.00000 65100.00 |
INTAKE, SW-509 | |
4020 2435-0250904 1.000 EACH | 3694.70000 3694.70| 3500.00000 3500.00]
INTAKE, SW-509, TOP ONLY | | |
4030 2435-0251000 2.000 EACH | 9500.65000 19001.30| 9000.00000 18000.00 |
INTAKE, SW-510 | \
4040 2435-0251002 1.000 EACH | 9395.09000 9395.09| 8900.00000 8900.00|
INTAKE, SW-510, WELL ONLY | | \
4050 2435-0251100 1.000 EACH | 34835.71000 34835.71 | 33000.00000 33000.00 |
INTAKE, SW-511 | |
4060 2435-0251224 1.000 EACH | 2216.82000 2216.82| 2100.00000 2100.00]
INTAKE, SW-512, 24 IN. | | |
4070 2435-0254100 2.000 EACH | 10239.59000 20479.18]| 9700.00000 19400.00 |
INTAKE, SW-541 | |
4080 2435-0254110 1.000 EACH | 16573.35000 16573.35]| 15700.00000 15700.00 |
INTAKE, SW-541 MODIFIED \ \ \
4090 2435-0254200 1.000 EACH | 2955.76000 2955.76| 2800.00000 2800.00]
INTAKE EXTENSION UNIT, SW-542 | | \
4100 2435-0254600 2.000 EACH | 6333.77000 12667.54 | 6000.00000 12000.00|
INTAKE, SW-546 | |
4110 2435-0254900 18.000 EACH | 12403.63000 223265.34| 11750.00000 211500.00/|
BARRIER INTAKE, SW-549 | | |
4120 2435-0254910 10.000 EACH | 12773.10000 127731.00] 12100.00000 121000.00]
| | |

BARRIER INTAKE,

SW-549 MODIFIED



IOWA DEPARTMENT OF TRANSPORTATION
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STORM SEWER GRAVITY MAIN, TRENCHED,

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 27
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| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R e E ettt s
4130 2435-0600120 9.000 EACH | 4222.51000 38002.59| 4000.00000 36000.00|
INTAKE ADJUSTMENT, MAJOR | | \
4140 2435-0700010 1.000 EACH | 2005.69000 2005.69]| 1900.00000 1900.00]
CONNECTION TO EXISTING MANHOLE | | |
4150 2435-0700020 4.000 EACH | 2216.82000 8867.28]| 2100.00000 8400.00]
CONNECTION TO EXISTING INTAKE | | |
4160 2499-0926010 1010.400 TON | 135.95000 137363.88| 130.00000 131352.00]|
CRUSHED BRICK | |
4170 2501-0201042 960.000 LF | 47.50000 45600.00| 65.00000 62400.00]
PILES, STEEL, HP 10 X 42 | | |
4180 2501-8400170 LUMP | 760051.94000 760051.94 | 525000.00000 525000.00]
TEMPORARY SHEET PILES AND SHORING | | |
4190 2501-8400171 LUMP | 288186.36000 288186.36] 300000.00000 300000.00]
TEMPORARY SHEET PILE, RETAINING WALL | |
4200 2501-8400172 LUMP | 192652.05000 192652.05| 182500.00000 182500.00|
TEMPORARY SHORING | | |
4210 2502-2301000 3030.000 LF | 14.78000 44783.40 | 12.00000 36360.00|
FIN DRAIN, AS PER PLAN | | |
4220 2502-2308100 261.000 LF | 195.29000 50970.69| 185.00000 48285.00|
TRENCH DRAIN | |
4230 2502-4388050 3.000 EACH | 10556.28000 31668.84 | 750.00000 2250.00]
INTAKE, STANDPIPE, AS PER PLAN | | |
4240 2502-8212034 5017.000 LF | 12.14000 60906.38] 10.00000 50170.00|
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | \
DIA. | | |
4250 2502-8212408 401.000 LF | 34.31000 13758.31| 30.00000 12030.00|
SUBDRAIN, STANDARD, NON-PERFORATED, 8 | | |
IN., AS PER PLAN | | |
4260 2502-8212415 109.000 LF | 41.17000 4487.53] 37.50000 4087.50]
SUBDRAIN, STANDARD, NON-PERFORATED, 15 | |
IN., AS PER PLAN | | \
4270 2502-8221008 4.000 EACH | 633.38000 2533.52] 1500.00000 6000.00|
SUBDRAIN RISER, 8 IN., AS PER PLAN | |
4280 2502-8221303 51.000 EACH | 316.69000 16151.19] 160.00000 8160.00|
SUBDRAIN OUTLET, DR-303 | | |
4290 2502-8221304 2.000 EACH | 316.69000 633.38] 150.00000 300.00]
SUBDRAIN OUTLET, DR-304 | | |
4300 2502-8221305 2.000 EACH | 422.25000 844 .50 | 200.00000 400.00|
SUBDRAIN OUTLET, DR-305 | | |
4310 2503-0112012 51.000 LF | 89.73000 4576.23] 85.00000 4335.00]
| \ \
| | |

POLYVINYL CHLORIDE PIPE (PVC), 12 IN.
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STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 3000D
(CLASS IV), 42 IN.
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| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
4320 2503-0114218 1246.000 LF | 93.95000 117061.70] 89.00000 110894.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | \
4330 2503-0114224 4848.000 LF | 121.40000 588547.20] 115.00000 557520.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
4340 2503-0114230 599.000 LF | 144.62000 86627.38| 137.00000 82063.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
4350 2503-0114236 652.000 LF | 188.96000 123201.92] 179.00000 116708.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | \ \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | \
4360 2503-0114242 179.000 LF | 221.68000 39680.72| 210.00000 37590.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 42 IN. | | |
4370 2503-0114418 296.000 LF | 195.29000 57805.84 | 185.00000 54760.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 18 IN. \ \ \
4380 2503-0114424 425.000 LF | 206.90000 87932.50] 196.00000 83300.00]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 24 IN. | | |
4390 2503-0114430 228.000 LF | 266.02000 60652.56 | 252.00000 57456.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | \
(CLASS 1IV), 30 IN. | | |
4400 2503-0114436 20.000 LF | 411.70000 8234.00 | 390.00000 7800.00 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 36 IN. | \ \
4410 2503-0114442 70.000 LF | 781.16000 54681.20| 740.00000 51800.00 |
| | \
| | |
| | |
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LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
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4420 2503-0116324 151.000 LF | 163.62000 24706.62| 155.00000 23405.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
2000D LOW CLEARANCE CONCRETE PIPE, | | |
EQUIVALENT DIAMETER 24 IN. | | |
4430 2503-0124436 335.000 LF | 1015.25000 340108.75] 1100.00000 368500.00]
STORM SEWER GRAVITY MAIN, TRENCHLESS, | \
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 36 IN. | | |
4440 2503-0200036 5589.000 LF | 68.62000 383517.18] 65.00000 363285.00]
REMOVE STORM SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | \ \
4450 2503-0200136 50.000 LF | 248.07000 12403.50] 235.00000 11750.00]
REMOVE STORM SEWER PIPE GREATER THAN 36 | | |
IN. | | |
4460 2503-0200341 764.000 LF | 31.67000 24195.88| 30.00000 22920.00|
STORM SEWER ABANDONMENT, FILL AND PLUG, | \
LESS THAN OR EQUAL TO 36 IN. DIA. | | |
4470 2503-0200342 456.000 LF | 114.01000 51988.56]| 108.00000 49248.00 |
STORM SEWER ABANDONMENT, FILL AND PLUG, | | I
GREATER THAN 36 IN. DIA. | | |
4480 2504-0119036 107.000 LF | 812.83000 86972.81| 770.00000 82390.00|
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | |
STRENGTH, 36 IN. | | |
4490 2504-0149036 527.000 LF | 1143.24000 602487 .48 | 1200.00000 632400.00 |
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHLESS, VITRIFIED CLAY PIPE | |
(VCP), EXTRA STRENGTH, 36 IN. | \ \
4500 2504-0240036 117.000 LF | 263.91000 30877.47| 250.00000 29250.00|
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | |
4510 2504-0240136 29.000 LF | 337.80000 9796.20| 320.00000 9280.00|
REMOVE SANITARY SEWER PIPE GREATER THAN | \ \
36 IN. | | I
4520 2504-0240236 725.000 LF | 36.95000 26788.75] 35.00000 25375.00]
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. | | |
4530 2504-0240237 1079.000 LF | 66.50000 71753.50] 63.00000 67977.00|
SANITARY SEWER ABANDONMENT, FILL AND | | |
| | \

PLUG,

GREATER THAN 36 IN. DIA.
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| ( 1 ) KNO36 | ( 2 ) G0020 \ )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
4540 2505-4008120 1745.000 LF | 3.17000 5531.65]| 3.00000 5235.00 |
REMOVAL OF STEEL BEAM GUARDRAIL | | |
4550 2505-4008300 250.000 LF | 26.39000 6597.50] 25.00000 6250.00]
STEEL BEAM GUARDRAIL | | |
4560 2505-4008400 6.000 EACH | 2639.07000 15834.42 | 2500.00000 15000.00 |
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
4570 2505-4021010 6.000 EACH | 263.91000 1583.46| 250.00000 1500.00 |
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
4580 2505-4021700 6.000 EACH | 2639.07000 15834.42| 2500.00000 15000.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
4590 2507-2638610 872.800 SY | 171.01000 149257.53| 95.00000 82916.00 |
CONCRETE SLOPE PROTECTION | \ \
4600 2507-3250005 147.600 SY | 21.11000 3115.84| 20.00000 2952.00 |
ENGINEERING FABRIC | | \
4610 2507-8029000 169.200 TON | 95.01000 16075.69]| 90.00000 15228.00 |
EROSION STONE | |
4620 2510-6745850 45810.800 SY | 8.40000 384810.72]| 6.00000 274864.80]|
REMOVAL OF PAVEMENT | | |
4630 2510-6750600 58.000 EACH | 1900.13000 110207.54| 1800.00000 104400.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
4640 2511-0300000 915.700 SY | 4.29000 3928.35| 6.00000 5494.20 |
REMOVAL OF RECREATIONAL TRAIL | | |
4650 2511-0301500 270.100 SY | 43.36000 11711.54| 45.00000 12154.50|
RECREATIONAL TRAIL, HOT MIX ASPHALT, 5 | \
IN. | | |
4660 2511-0302600 901.300 SY | 59.12000 53284.86| 40.00000 36052.00 |
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 6 IN. | | |
4670 2511-0310100 11.400 STA | 275.51000 3140.81| 210.00000 2394.00 |
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | \
4680 2511-6745900 583.100 SY | 4.49000 2618.12| 6.00000 3498.60|
REMOVAL OF SIDEWALK | | |
4690 2511-7526004 530.500 SY \ 48.56000 25761.08] 45.00000 23872.50]
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
4700 2511-7528101 250.000 SF | 42.23000 10557.50| 30.00000 7500.00 |
DETECTABLE WARNINGS | | |
4710 2512-1725256 2822.000 LF | 28.84000 81386.48| 40.00000 112880.00|
| | |

CURB AND GUTTER, P.C. CONCRETE, 2.5 FT.
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Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 31
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) GO020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e mmt e it T e e
4720 2513-0001011 1.000 EACH | 3251.16000 3251.16| 3200.00000 3200.00]
CONCRETE BARRIER, BA-101 | | |
4730 2513-0001020 4686.000 LF | 118.95000 557399.70 | 96.00000 449856.00 |
CONCRETE BARRIER, BA-102 | | |
4740 2513-0001030 687.000 LF | 75.68000 51992.16| 73.00000 50151.00|
CONCRETE BARRIER, BA-103 | | |
4750 2513-0001040 1404.000 LF | 84.52000 118666.08| 72.00000 101088.00]
CONCRETE BARRIER, BA-104 | | |
4760 2513-0001050 5.000 EACH | 2959.45000 14797.25| 3000.00000 15000.00 |
CONCRETE BARRIER, BA-105 | | |
4770 2513-0001070 5.000 EACH | 1621.28000 8106.40| 1650.00000 8250.00]
CONCRETE BARRIER RAIL, BA-107 | | |
4780 2513-0001081 1.000 EACH | 2196.00000 2196.00] 2200.00000 2200.00]
CONCRETE BARRIER, TAPERED END, BA-108 | |
4790 2515-2475008 124.200 SY | 64.39000 7997.24 | 55.00000 6831.00 |
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
4800 2515-6745600 918.800 sSY | 5.80000 5329.04 | 6.00000 5512.80]
REMOVAL OF PAVED DRIVEWAY | | |
4810 2518-6891820 2.000 EACH | 712.55000 1425.10] 750.00000 1500.00]
PERMANENT ROAD CLOSURE, URBAN, SI-182 | |
4820 2518-6910000 40.000 EACH | 263.91000 10556.40| 250.00000 10000.00 |
SAFETY CLOSURE | |
4830 2519-1001000 2485.000 LF | 16.52000 41052.20| 25.00000 62125.00 |
FENCE, CHAIN LINK, VINYL COATED | | |
4840 2519-3300600 3143.000 LF | 5.96000 18732.28| 6.00000 18858.00 |
FENCE, SAFETY | |
4850 2519-4200120 4195.000 LF | 2.11000 8851.45] 3.25000 13633.75]|
REMOVAL OF FENCE, CHAIN LINK | | |
4860 2520-3350010 1.000 EACH | 2500.00000 2500.00] 15000.00000 15000.00|
FIELD LABORATORY | | |
4870 2522-8929140 3.000 EACH | 55948.27000 167844.81| 60000.00000 180000.00]
LIGHTING TOWER, 140 FT. | | |
4880 2522-8930230 24.000 EACH | 1108.41000 26601.84| 1000.00000 24000.00]
LUMINAIRE, TOWER FLOODLIGHTING | | |
4890 2523-0000200 2690.000 LF | 18.47000 49684 .30 | 16.00000 43040.00 |
ELECTRICAL CIRCUITS | | |
4900 2523-0000310 14.000 EACH | 1187.58000 16626.12| 800.00000 11200.00|
HANDHOLES AND JUNCTION BOXES | | |
4910 2523-0000400 3.000 EACH | 7389.39000 22168.17] 6500.00000 19500.00|
| | |

CONTROL CABINET
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TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 32
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) GO020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
4920 2524-6765010 6.000 EACH | 744.22000 4465.32| 450.00000 2700.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
4930 2524-6765210 61.000 EACH | 427.53000 26079.33| 90.00000 5490.00]
REMOVAL OF TYPE A SIGN ASSEMBLY | | |
4940 2524-6765220 9.000 EACH | 738.94000 6650.46 | 300.00000 2700.00]
REMOVAL OF TYPE B SIGN ASSEMBLY | | |
4960 2525-0000100 LUMP | 602763.41000 602763.41|] 580000.00000 580000.00 |
TRAFFIC SIGNALIZATION | | |
4970 2525-0000120 LUMP | 10556.28000 10556.28| 7000.00000 7000.00|
REMOVAL OF TRAFFIC SIGNALIZATION | | |
4980 2526-8285000 LUMP | 129842.21000 129842.21| 140000.00000 140000.00]
CONSTRUCTION SURVEY | | |
4990 2527-9263109 2907.104 sSTA | 15.31000 44507.76| 14.50000 42153.01 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
5000 2527-9263112 857.550 STA | 17.95000 15393.02| 17.00000 14578.35|
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
5010 2527-9263131 43.210 STA | 116.12000 5017.55] 110.00000 4753.10]
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
5020 2527-9263137 122.000 EACH | 105.56000 12878.32| 100.00000 12200.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
5030 2527-9263180 765.020 STA | 19.00000 14535.38| 18.00000 13770.36|
PAVEMENT MARKINGS REMOVED | | |
5040 2527-9263190 4.000 EACH | 131.95000 527.80] 125.00000 500.00]
SYMBOLS AND LEGENDS REMOVED | | |
5050 2528-3800000 5775.000 LF | 3.17000 18306.75]| 3.00000 17325.00 |
MODULAR GLARE SCREEN SYSTEM | | |
5060 2528-4983200 120.000 CDAY | 1002.85000 120342.00] 1000.00000 120000.00]
MONITORING WITH INCIDENT RESPONSE | | |
5070 2528-8400048 18012.500 LF | 4.64000 83578.00 | 5.00000 90062.50 |
TEMPORARY BARRIER RAIL, CONCRETE | | |
5080 2528-8400055 2.000 EACH | 3166.89000 6333.78]| 3000.00000 6000.00 |
TEMPORARY TO PERMANENT BARRIER | | |
CONNECTION | | |
5090 2528-8400256 3.000 EACH | 68615.80000 205847.40| 31000.00000 93000.00 |
TEMPORARY TRAFFIC SIGNALS | | |
5100 2528-8445110 LUMP | 76533.01000 76533.01| 125000.00000 125000.00]
| \ \

TRAFFIC CONTROL
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Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 001 33
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) G0020 \ )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
5110 2528-8445113 200.000 EACH | 435.00000 87000.00| 435.00000 87000.00 |
FLAGGERS | | |
5120 2528-9290050 240.000 CDAY | 36.95000 8868.00 | 50.00000 12000.00|
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
5130 2529-5070110 39.400 SY | 172.07000 6779.56| 130.00000 5122.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
5140 2529-5070111 278.800 SY | 172.07000 47973.12]| 100.00000 27880.00|
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | | |
FEET OR GREATER IN LENGTH) | | |
5150 2529-5070120 5.000 EACH | 79.17000 395.85] 700.00000 3500.00 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
5160 2529-8174010 302.300 SY | 19.00000 5743.70| 28.00000 8464.40 |
SUBBASE (PATCHES) \ \ \
5170 2533-4980005 LUMP | 1596906.30000 1596906.30| 2500000.00000 2500000.00 |
MOBILIZATION | \
5180 2540-4480507 6699.000 LF | 5.81000 38921.19] 7.00000 46893.00 |
LONGITUDINAL JOINT REPAIR | | |
5190 2551-0000110 2.000 EACH | 1055.63000 2111.26]| 1100.00000 2200.00 |
TEMP CRASH CUSHION | | |
5200 2551-0000230 1.000 EACH | 23751.62000 23751.62] 24000.00000 24000.00|
PERMANENT CRASH CUSHION, SEVERE USE (SU | | |
5210 2551-0000300 1.000 EACH | 263.91000 263.91| 275.00000 275.00 |
PERMANENT CRASH CUSHION SPARE PARTS KIT | | |
5220 2552-0000220 3200.000 CY | 15.83000 50656.00 | 15.00000 48000.00 |
REPLACEMENT OF UNSUITABLE BACKFILL \ \ \
MATERIAL | | |
5230 2554-0112004 69.000 LF | 84.45000 5827.05]| 80.00000 5520.00 |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 4 IN. | | |
5240 2554-0112008 813.000 LF | 68.62000 55788.06 | 65.00000 52845.00 |
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | \
5250 2554-0203000 1006.000 LB | 12.67000 12746.02 | 12.00000 12072.00]|
FITTINGS BY WEIGHT, DUCTILE IRON | | |
5260 2554-0207004 1.000 EACH | 1477.88000 1477.88| 1400.00000 1400.00|
VALVE, GATE, DIP, 4 IN. | | |
5270 2554-0207008 5.000 EACH | 2058.47000 10292.35] 1950.00000 9750.00|
VALVE, GATE, DIP, 8 IN. | | |
5280 2554-0210201 2.000 EACH | 5278.14000 10556.28]| 5000.00000 10000.00|
| | |

FIRE HYDRANT ASSEMBLY, WM-201
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Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 34
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
5290 2555-0000010 LUMP | 633.38000 633.38] 600.00000 600.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
5300 2599-9999003 2591.900 CY | 44.56000 115495.06| 40.00000 103676.00]
('"CUBIC YARDS' ITEM) C STONE | | |
5310 2599-9999003 65692.000 CY | 81.84000 5376233.28| 92.00000 6043664.00]
('"CUBIC YARDS' ITEM) EXPANDED | | |
POLYSTYRENE FILL, EPS29 | | \
5320 2599-9999003 7341.000 CY | 30.63000 224854 .83 22.00000 161502.00]
('"CUBIC YARDS' ITEM) FLOODABE BACKFILL | | |
5330 2599-9999003 20.000 CY | 211.13000 4222 .60 | 200.00000 4000.00 |
('"CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION | | |
REMOVAL | \ \
5340 2599-9999005 7.000 EACH | 1266.75000 8867.25| 1200.00000 8400.00 |
('"EACH' ITEM) ABANDONMENT OF | | |
INTAKE f# @ ACCESS | | |
5350 2599-9999005 3.000 EACH | 7389.39000 22168.17]| 6500.00000 19500.00|
('"EACH' ITEM) LIGHTING CONTROL PEDESTAL | \ \
5360 2599-9999005 2.000 EACH | 475.03000 950.06 | 450.00000 900.00|
('"EACH' ITEM) MANHOLE INTAKE MARKER SC | | |
6010.407 | | |
5370 2599-9999005 2.000 EACH | 7178.27000 14356.54| 6800.00000 13600.00]|
("EACH' ITEM) MANHOLE, STORM SEWER, | \
SW-401, 48 IN. | |
5380 2599-9999005 4.000 EACH | 5172.58000 20690.32] 4900.00000 19600.00 |
('"EACH' ITEM) MANHOLE, STORM SEWER, | | |
SW-401, 48 IN. | |
5390 2599-9999005 4.000 EACH | 6967.14000 27868.56 | 6600.00000 26400.00|
("EACH' ITEM) MANHOLE, STORM SEWER, | | |
SW-401, 60 IN. | |
5400 2599-9999005 3.000 EACH | 21112.55000 63337.65| 20000.00000 60000.00 |
('"EACH' ITEM) MANHOLE, STORM SEWER, | | |
SW-401, 84 IN. | \
5410 2599-9999005 1.000 EACH | 44864.18000 44864.18]| 42500.00000 42500.00|
('"EACH' ITEM) MANHOLE, STORM SEWER, | \
SW-401, 96 IN. | |
5420 2599-9999005 2.000 EACH | 5172.58000 10345.16]| 4900.00000 9800.00]
('"EACH' ITEM) MANHOLR, STORM SEWER, | | |
SW-401, 48 IN. | |
5430 2599-9999005 3.000 EACH | 2227.37000 6682.11] 600.00000 1800.00 |
('"EACH' ITEM) REMOVAL OF CONTROL CABINE | | |
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('LINEAR FEET' ITEM) JET CLEAN EXISTING
STORM SEWER

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 35
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |

LINE NO / ITEM CODE / ALT | | |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

—————————————————————————————————————————— et e et et et

5440 2599-9999005 3.000 EACH | 9606.21000 28818.63] 8000.00000 24000.00]

('"EACH' ITEM) REMOVAL OF TOWER LIGHT | \
POLES | | I

5450 2599-9999005 7.000 EACH | 538.37000 3768.59] 1000.00000 7000.00|
("EACH' ITEM) REMOVE ACCESS GATE | | |
ASSEMBLY | | |

5460 2599-9999005 1.000 EACH | 1583.44000 1583.44)| 1500.00000 1500.00]

('"EACH' ITEM) REMOVE FIRE HYDRANT | | |
ASSEMBLY | | \
5470 2599-9999005 122.000 EACH | 422.25000 51514.50]| 225.00000 27450.00]
("EACH' ITEM) ROCK INTAKE FILTER | | |
5480 2599-9999005 2.000 EACH | 733.66000 1467.32] 900.00000 1800.00]
("EACH' ITEM) SIGN LIGHTING (LED) | | |

5490 2599-9999005 11.000 EACH | 897.28000 9870.08| 1000.00000 11000.00|
("EACH' ITEM) TRAIL LIGHTING (WALL | | |
MOUNT LED) | | |

5500 2599-9999005 4.000 EACH | 32777.24000 131108.96| 36000.00000 144000.00|
('"EACH' ITEM) TUNNELING, WORKING, AND | | |
RECEIVING PITS | \

5510 2599-9999005 6.000 EACH | 1425.10000 8550.60] 600.00000 3600.00]

("EACH' ITEM) UNDERDECK LIGHTING (LED) | |

5520 2599-9999005 6.000 EACH | 3958.60000 23751.60] 600.00000 3600.00]
("EACH' ITEM) UTILITY SUPPORT | | |

5530 2599-9999007 40.000 HOUR | 617.54000 24701.60] 585.00000 23400.00]
("HOURS' ITEM) TUNNEL OBSTRUCTION - \ \

DOWNTIME | | \

5540 2599-9999009 102.000 LF | 73.89000 7536.78] 70.00000 7140.00]
('"LINEAR FEET' ITEM) BUILDING WATER | | |
SERVICE RECONNECTION \ \ \

5550 2599-9999009 1516.000 LF | 39.79000 60321.64] 45.00000 68220.00]
("LINEAR FEET' ITEM) EPS LEVELING PAD | \

5560 2599-9999009 25.000 LF | 791.72000 19793.00| 750.00000 18750.00|
("LINEAR FEET' ITEM) EXPLORATORY TRENCH | | |
SANITARY SEWER | | |

5570 2599-9999009 1804.000 LF | 35.36000 63789.44| 33.50000 60434.00]
("LINEAR FEET' ITEM) JET CLEAN EXISTING | \ \
SANITARY SEWER | | |

5580 2599-9999009 1220.000 LF | 31.67000 38637.40] 30.00000 36600.00|

| | |
| | |
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('SQUARE YARDS' ITEM)

PAVED DITCH LINER

Run Date: 12/28/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 36
Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
Letting Date: 12/22/15 1:00 P.M.
| ( 1 ) KNO36 | ( 2 ) G0020 | )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
5590 2599-9999009 125.100 LF | 50.83000 6358.83] 80.00000 10008.00 |
('"LINEAR FEET' ITEM) PCC GUTTER | | |
5600 2599-9999009 1511.000 LF | 124.52000 188149.72] 120.00000 181320.00]
('"LINEAR FEET' ITEM) PRECAST FASCIA | | |
WALL FOOTING | |
5610 2599-9999009 917.000 LF | 31.67000 29041.39] 30.00000 27510.00 |
('"LINEAR FEET' ITEM) REMOVE WATER MAIN | | |
5620 2599-9999009 775.000 LF | 13.43000 10408.25| 20.00000 15500.00 |
('"LINEAR FEET' ITEM) SAND BAG CURB | | |
5630 2599-9999009 683.000 LF | 195.29000 133383.07| 185.00000 126355.00 |
('"LINEAR FEET' ITEM) TRENCH DRAIN | \
5640 2599-9999010 LUMP | 14884.35000 14884.35| 11000.00000 11000.00|
('"LUMP SUM' ITEM) FURNISH AND INSTALL | | |
ITS \ \ \
5650 2599-9999010 LUMP | 616486.57000 616486.57| 600000.00000 600000.00 |
('"LUMP SUM' ITEM) INTERMEDIATE | \ \
FOUNDATION IMPROVEMENTS | | |
5660 2599-9999010 LUMP | 17417.86000 17417.86| 18000.00000 18000.00 |
('"LUMP SUM' ITEM) INTERMEDIATE | | |
FOUNDATION IMPROVEMENTS | | |
5670 2599-9999010 LUMP | 36946.97000 36946.97| 35000.00000 35000.00|
('"LUMP SUM' ITEM) TEMPORARY WATER | | |
SERVICE | | |
5680 2599-9999010 LUMP | 63337.66000 63337.66] 200000.00000 200000.00]|
('"LUMP SUM' ITEM) VIBRATION MONITORING | | |
5690 2599-9999014 2696.000 SF | 10.00000 26960.00]| 32.00000 86272.00 |
('"SQUARE FEET' ITEM) INTEGRAL THIN | | |
VENEER BRICK | \
5700 2599-9999014 23900.000 SF | 41.38000 988982.00 | 41.00000 979900.00 |
('"SQUARE FEET' ITEM) PRECAST FASCIA | | |
WALL PANELS | | |
5705 2599-9999014 14163.000 SF | 10.97000 155368.11| 18.00000 254934.00]|
('"SQUARE FEET' ITEM) REINFORCED SOIL | \
SLOPE (RSS) | | I
5710 2599-9999018 349.700 SY | 93.43000 32672.47| 110.00000 38467.00 |
("SQUARE YARDS' ITEM) COLD | | I
SPRAY-APPLIED ELASTOMER | | |
5720 2599-9999018 144.600 sSY | 94.63000 13683.50] 95.00000 13737.00]
| | |
| | \

PCC
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Bid Order: 001 Contract ID: 97-0297-049 Primary County: WOODBURY
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| ( 1 ) KNO36 | ( 2 ) GO020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
5725 2599-9999018 2725.000 SY | 14.83000 40411.75]| 31.00000 84475.00 |
('"SQUARE YARDS' ITEM) GEOMEMBRANE OVER | | |
EXPANDED POLYSTYRENE | | |
5730 2601-2633100 13.840 ACRE | 316.69000 4382.99| 45.00000 622.80]
MOWING | | |
5740 2601-2634100 6.200 ACRE | 791.72000 4908.66 | 850.00000 5270.00]
MULCHING | | |
5750 2601-2634105 7.640 ACRE | 2902.98000 22178.77] 3500.00000 26740.00]
MULCHING, BONDED FIBER MATRIX | | |
5760 2601-2634110 0.350 ACRE | 4222.51000 1477.88| 5000.00000 1750.00]
MULCHING, MECHANICALLY-BONDED FIBER | | |
MATRIX | | |
5770 2601-2636015 0.350 ACRE | 4222.51000 1477.88| 4000.00000 1400.00]
NATIVE GRASS SEEDING | | |
5780 2601-2636043 6.200 ACRE | 897.28000 5563.14| 1000.00000 6200.00 |
SEEDING AND FERTILIZING (RURAL) | | |
5790 2601-2636044 7.640 ACRE | 2375.16000 18146.22| 2200.00000 16808.00 |
SEEDING AND FERTILIZING (URBAN) | |
5800 2601-2636045 0.350 ACRE | 5278.14000 1847.35] 5000.00000 1750.00]
SEEDING SPECIAL AREAS | | |
5810 2601-2638352 200.000 SQ | 15.83000 3166.00] 15.00000 3000.00]
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
5820 2601-2642100 6.200 ACRE | 554.20000 3436.04 | 350.00000 2170.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
5830 2601-2642120 7.640 ACRE | 1213.97000 9274.73| 1200.00000 9168.00 |
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
5840 2601-2643110 40.000 MGAL | 60.00000 2400.00] 60.00000 2400.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | |
OR SLOPE PROTECTION | | |
5850 2601-2643300 1.000 EACH | 350.00000 350.00] 350.00000 350.00]
MOBILIZATION FOR WATERING | | |
5860 2601-3000112 7.000 EACH | 791.72000 5542.04| 2500.00000 17500.00 |
MONITORING WELL ABANDONMENT | | |
5870 2602-0000020 5724.000 LF | 1.95000 11161.80| 1.50000 8586.00|
SILT FENCE | | |
5880 2602-0000030 299.000 LF | 3.96000 1184.04 | 1.60000 478.40|
SILT FENCE FOR DITCH CHECKS | | |
5890 2602-0000071 6625.000 LF | 0.05000 331.25] 0.10000 662.50]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
| | \

DITCH CHECKS
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Bid Order: 001 Contract ID: 97-0297-049
Letting Date: 12/22/15 1:00 P.M.
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Date: 12/28/15
Page: 001 38

Primary County: WOODBURY

AMOUNT

| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
—————————————————————————————————————————— -
5900 2602-0000101 6625.000 LF | 0.05000 331.25] 0.50000 3312.50]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \
5910 2602-0000309 3269.000 LF | 2.43000 7943.67| 3.00000 9807.00]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
5920 2602-0000312 500.000 LF | 2.96000 1480.00 | 3.50000 1750.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | I
5930 2602-0000320 500.000 LF | 4.22000 2110.00| 4.25000 2125.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
5940 2602-0000350 500.000 LF \ 0.11000 55.00] 1.00000 500.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
5950 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | |
5960 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 31,321,517.56| $ 33,119,565.02| $
—————————————————————————————————————————— f—_— -
SECTION 0011 PAYMENT ADJUSTEMENT INCENTIVE ITEMS IM-NHS-029-7 (49)149--03-97
\ \ \
5970 2301-7000110 41000.000 EACH | 1.00000 41000.00| 1.00000 41000.00|
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | \ \
5980 2301-7000120 36000.000 EACH | 1.00000 36000.00 | 1.00000 36000.00 |
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR QM-C PCC | | |
PAVEMENT COARSENESS AND WORKABILITY | | |
FACTORS \ \ \
5990 2317-7000110 34000.000 EACH | 1.00000 34000.00] 1.00000 34000.00]
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
SMOOTHNESS (BY SCHEDULE) | | |
SECTION TOTALS \ $ 111,000.00| $ 111,000.00| $
—————————————————————————————————————————— e e e ittt

SECTION 0012  TRAFFIC AND SAFETY ITEMS
\ \

IM-NHS-029-7(58)149--03-97
\
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| ( 1 ) KNO36 | ( 2 ) GO020 | ( )
|[KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— Rt et e nmt e e matnt e T e P
6000 2402-2720000 182.000 CY | 105.56000 19211.92| 55.00000 10010.00|
EXCAVATION, CLASS 20 | | |
6010 2403-0100000 48.500 CY | 1108.41000 53757.89| 400.00000 19400.00|
STRUCTURAL CONCRETE (MISCELLANEOQOUS) | |
6020 2404-7775005 5940.000 LB | 1.58000 9385.20| 2.00000 11880.00 |
REINFORCING STEEL, EPOXY COATED | | |
6030 2423-1060065 1.000 EACH | 67032.36000 67032.36| 70000.00000 70000.00 |
STEEL OVERHEAD SIGN TRUSS, 65 FT. SPAN | | |
6040 2524-6765110 1.000 EACH | 147.79000 147.79| 90.00000 90.00|
REMOVAL OF TYPE A SIGN | | |
6050 2524-9089100 3.000 EACH | 168.90000 506.70| 76.00000 228.00|
DELINEATOR, RIGID - TYPE I | | |
6060 2524-9089110 11.000 EACH | 168.90000 1857.90] 76.00000 836.00]
DELINEATOR, RIGID - TYPE IA | | |
6070 2524-9089200 24.000 EACH | 168.90000 4053.60] 78.00000 1872.00]
DELINEATOR, RIGID - TYPE II | | |
6080 2524-9210000 3.000 EACH | 195.29000 585.87| 130.00000 390.00]
MILEPOST MARKERS | | |
6090 2524-9275222 16.000 LF | 19.53000 312.48]| 15.00000 240.00|
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 6 IN. | | \
6100 2524-9276010 110.000 LF | 13.20000 1452.00] 9.00000 990.00]
PERFORATED SQUARE STEEL TUBE POSTS | | |
6110 2524-9276027 8.000 EACH | 501.42000 4011.36| 700.00000 5600.00]
PERFORATED SQUARE STEEL TUBE POST | | |
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY | |
6120 2524-9278046 18.400 LF | 52.78000 971.15] 90.00000 1656.00]
STEEL BREAKAWAY SIGN POSTS, RECTANGULAR | | |
TUBE, 4" X 6" | | |
6130 2524-9290009 5.000 EACH | 328.83000 1644.15] 83.00000 415.00]
SIGN MOUNTING BRACKETS, SPECIAL | | |
6140 2524-9325001 103.000 SF | 26.92000 2772.76| 18.00000 1854.00]
TYPE A SIGNS, SHEET ALUMINUM | | |
6150 2524-9380001 237.000 SF | 36.42000 8631.54] 23.00000 5451.00]
TYPE B SIGNS, EXTRUDED ALUMINUM | | |
STRUCTURAL PANEL \ \ \
6160 2528-8445110 LUMP | 4750.32000 4750.32| 6500.00000 6500.00 |
TRAFFIC CONTROL | \ \
6170 2528-8445113 30.000 EACH | 435.00000 13050.00| 435.00000 13050.00|
| | |

FLAGGERS
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LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY
6180 2533-4980005 LUMP
MOBILIZATION
SECTION TOTALS

SECTION 0013 TRAFFIC AND SAFETY ITEMS

6190 2518-6891820 1.000 EACH
PERMANENT ROAD CLOSURE, URBAN, SI-182
6200 2524-9081275 2.000 EACH

CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

6210 2524-9081290 4.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 9'-0"

6220 2524-9089100 9.000 EACH
DELINEATOR, RIGID - TYPE I

6230 2524-9089110 6.000 EACH
DELINEATOR, RIGID - TYPE IA

6240 2524-9089200 7.000 EACH
DELINEATOR, RIGID - TYPE II

6250 2524-9100010 9.000 EACH
OBJECT MARKER, TYPE 1

6260 2524-9210000 1.000 EACH
MILEPOST MARKERS

6270 2524-9275222 252.000 LF

WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN.
X 6 IN.

6280 2524-9276010 631.000 LF
PERFORATED SQUARE STEEL TUBE POSTS
6290 2524-9276021 2.000 EACH

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, BREAK-AWAY SOIL INSTALLATION
6300 2524-9276024 3.000 EACH

PERFORATED SQUARE STEEL TUBE POST

ANCHOR, BREAK-AWAY CONCRETE INSTALLATION
6310 2524-9276027 53.000 EACH

PERFORATED SQUARE STEEL TUBE POST

ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY
6320 2524-9281210 138.000 LF

STEEL BREAKAWAY SIGN POSTS FOR TYPE A

OR B SIGNS, W 8 X 21

1)

KNO036

(
KNIFE RIVER MIDWEST LLC

1425.

2095.

2142.

168.
168.
168.
274.
195.

19.

13.

380.

490.

501.

55.

10000

42000

93000

90000
90000
90000
46000
29000

53000

20000

03000

87000

42000

42000

(2 ) GO020 \

| GODBERSEN-SMITH CONSTRUCTION |

| |

AMOUNT | UNIT PRICE AMOUNT |
1000.00]  55000.00000 55000.00 |
| |
195,134.99] $ 205,462.00]
IM-NHS-029-7 (

\ \
1425.10] 700.00000 700.00 ]|
\ \
4190.84| 1100.00000 2200.00 |
| \

| |
8571.72| 1100.00000 4400.00 ]|
| |

| |
1520.10] 76.00000 684.00|
| |
1013.40] 76.00000 456.00 |
| |
1182.30] 78.00000 546.00 ]
\ \
2470.14] 110.00000 990.00|
| |
195.29] 130.00000 130.00]
| |
4921.56| 15.00000 3780.00 ]
| |

| \
8329.20]| 9.00000 5679.00 ]
| |
760.06] 180.00000 360.00]
| |

| \
1472.61| 600.00000 1800.00|
| |

| |
26575.26]| 700.00000 37100.00 ]|
\ \

| |
7647.96| 45.00000 6210.00|
| |

| |

UNIT PRICE AMOUNT
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| ( 1 ) KNO36 | ( 2 ) G0020 | ( )
|KNIFE RIVER MIDWEST LLC | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et e et et et
6330 2524-9281426 98.000 LF | 61.75000 6051.50] 55.00000 5390.00 |
STEEL BREAKAWAY SIGN POSTS FOR TYPE A | | |
OR B SIGNS, W 12 X 26 | | |
6340 2524-9290009 21.000 EACH | 318.80000 6694.80] 80.00000 1680.00|
SIGN MOUNTING BRACKETS, SPECIAL | | |
6350 2524-9325001 567.000 SF | 26.76000 15172.92| 18.00000 10206.00 |
TYPE A SIGNS, SHEET ALUMINUM | | |
6360 2524-9325007 422.000 SF | 33.25000 14031.50] 22.00000 9284.00]
TYPE A SIGNS, PLYWOOD \ \ \
6370 2524-9380001 696.000 SF | 36.42000 25348.32| 23.00000 16008.00 |
TYPE B SIGNS, EXTRUDED ALUMINUM | | \
STRUCTURAL PANEL | | |
6380 2528-8445110 LUMP | 2322.38000 2322.38] 4000.00000 4000.00 |
TRAFFIC CONTROL | |
6390 2533-4980005 LUMP | 1000.00000 1000.00| 45000.00000 45000.00 |
MOBILIZATION | | \
SECTION TOTALS | $ 140,896.96| $ 156,603.00]| $
—————————————————————————————————————————— e e e
|

CONTRACT TO

TALS $ 63,444,136.30] $ 64,270,050.38] $




